
 
 
 
 
 
 
“Preserving Our Past, Enhancing Our Future” 

 
March 30, 2021 
 
To: All Consultants 
 
Re: Request for Proposals (RFP) 

Professional Engineering Services 
Structural/Civil Task Order Agreement 
DRJTBC Contract No. C-759A 

 
The Delaware River Joint Toll Bridge Commission (the “Commission”) invites proposals from 
Consultants for professional consulting services for various Structural/Civil Engineering services 
under a Task Order Agreement. As used in this RFP the term “Consultant” shall mean the prime 
Consultant, the consulting firm with which a Consultant is affiliated (if any) and the respective sub-
consultants of the foregoing that jointly comprise the team to be used for this Agreement as defined 
below. 
 
This solicitation for proposals (“RFP”) is for work to be performed on various Task Order 
Assignments within the Commission’s jurisdiction, from the Philadelphia-Bucks County line in the 
south to the New Jersey-New York State line in the north, a distance of approximately 139 miles. 
 
The Contract will be for a twenty-four (24) month period with projects assigned on an as-needed 
basis. The not-to-exceed dollar amount for this Structural/Civil Task Order Agreement will be $1.0 
million. Nothing contained herein is intended to provide a guarantee to the Consultant that the 
specified not-to-exceed will be utilized during the term of this Agreement. The Commission 
reserves the option to extend/decrease the contract duration and/or increase/decrease the maximum 
dollar amount. 
 
Individual task assignments will be assigned to the Prime Consultant on a task order basis after 
receipt and approval of a Proposal from the Prime Consultant for each task specifically requested 
and outlined in the Problem Statement provided by the Commission. 
 
The intent of this RFP is for the Commission to select a Prime Consultant, based on their proposal 
submission and in accordance with the RFP Process (One-Step Process) outlined in the Procurement 
Process Guidelines for Professional Services in Support of Commission Operations and Capital 
Improvement Program. A copy of the guidelines is available at the following Commission website: 
http://www.drjtbc.org/wp-content/uploads/Procurement_Guidelines_July_2017.pdf. 
 
To respond to this RFP, the Prime Consultant must have an office located within the 
Commonwealth of Pennsylvania and/or State of New Jersey that is within a 2-hour drive of the 
Commission’s Administration Building located in Yardley, PA. The Project Manager should be 
assigned to the same office and must be a licensed Professional Engineer in the Commonwealth of 
Pennsylvania and/or State of New Jersey. The Prime Consultant must perform the largest 
percentage of the work of any consultant team member. 
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Consultants responding to this RFP shall demonstrate in their Proposal, as a minimum, collective 
previous project experience, including Project Descriptions (client, fee, description of service), 
meeting the requirements similar to that of the following PennDOT technical desciplines: Bridge 
Inspection; Structure Design and Roadway Design or NJDOT prequalification categories: I-1, 
Bridge Inspection; B-1, Bridge Design and H-1, Highway Design. Also, all consultants and/or 
subconsultants shall demonstrate, in the Proposal, project experience in the areas of work they will 
be performing. 
 
Consultants are not required to be prequalified by PennDOT or NJDOT in the aforementioned 
disciplines, however are requested to submit current PennDOT or NJDOT certificates in these 
technical disciplines if available. 
 
The Prime Consultant submitting a Proposal must also submit documentation verifying that it is 
registered, as of the date of the proposal submission, to do business with the Commonwealth of 
Pennsylvania and/or the State of New Jersey. 
 
On November 29, 2004 the Commission adopted Guidelines on Conflict of Interest and Recusal.  
These can be found at http://www.drjtbc.org/wp-content/uploads/Recusal_Guidelines.pdf.  
Consultants must include in their Proposal a certification in the form of the Conflict of Interest and 
Recusal Certification Form (Attachment IV) indicating that they have read, understood and will 
be guided by these guidelines when performing work for the Commission. 
 
The Contract requirements are more fully described in the below “Background” and “Scope of 
Services” sections. 
 
Identified Business Enterprise (IBE) Participation 
 
Consultants submitting a proposal for this solicitation agree to abide by the Commission’s Contract 
Compliance Program (“CCP”) Requirements. The Commission’s CCP is intended: (1) to promote 
and encourage minority, women, small, disadvantaged, disabled, and veteran owned businesses 
(referred to as "Identified Business Enterprises" or "IBEs") to participate in business opportunities 
with the Commission; (2) to afford IBEs an equal opportunity to compete for work on the 
Commission’s contracts; and (3) to encourage Consultants to provide subcontracting opportunities 
to certified IBEs by soliciting such firms for subcontracting opportunities. The Commission and its 
consultants shall not discriminate on the basis of race, color, religion, gender, national origin, 
ancestry, age, marital or veteran status, medical condition, disability, sexual orientation, citizenship, 
or any other classification protected by law in the award and performance of contracts. 
 
The Commission encourages Consultants to meet or exceed the twenty-five percent (25%) IBE 
participation target for Commission contracts. However, Consultants may comply without 
achieving the participation targets so long as they make and document Good Faith Efforts (as that 
phrase is defined herein) that would allow IBE participation. Consultants that do not meet the 
project’s targets are subject to the Contract Compliance Department’s ("CCD") Good Faith Efforts 
review. 
 
To comply with the Contract Compliance Program, a Consultant has two (2) options: (1) 
Compliance Plan I - the Consultant may “Opt-In” and complete forms A and B by agreeing to 
meet or exceed the 25% participation target, or (2) Compliance Plan II - the Consultant may 
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provide its Good Faith Efforts documentation (forms A through F) detailing their attempt to meet 
the 25% participation target. The Contract Compliance Program’s guidelines and forms are more 
fully explained and available directly from the Commission website (www.drjtbc.org) under Doing 
Business. 
 
Any questions regarding preparation of the Compliance Plan should be directed to the CCD to the 
following: 
 
Professional Services 
Julio Guridy, Director 
76 Broad Street 
Phillipsburg, NJ 08865 
(908) 859-6417, ext. 3063 (office) 
jguridy@drjtbc.org 
 
IBE Payment Verification 
 
The Commission uses Elation Systems, Inc. for its payment verification system as a tool to 
improve communication between Prime Consultants and sub-consultants in the compliance, 
documentation and reporting of payments to sub-consultants. 
 
The Commission requires all awarded Prime Consultants to familiarize themselves with and use 
the Elation System in reporting monthly invoice payments to their sub-consultants. The Prime 
Consultant agrees as part of the contract award to fulfill the mandatory requirements of the 
Commission’s Payment Verification System. 
 
The Prime Consultant must register and take online training with the Commission’s payment 
verification, Elation Systems, for payment to all IBE sub-consultants. The web address for this 
registration is http://www.elationsys.com/app/registration, Promotion code: DRJTBC-2017. 
 
 

BACKGROUND 
 
The Commission’s responsibilities include the maintenance and operation of all non-railroad 
bridges over the Delaware River in its jurisdiction, with the following exceptions: the New Jersey-
Pennsylvania Turnpike Bridge and the Burlington-Bristol Toll Bridge, both south of Trenton, and 
the Dingman’s Ferry Bridge north of the Delaware Water Gap. 
 
The Commission owns and operates 20 bridge crossings over the Delaware River and 34 approach 
structures from Morrisville, Pennsylvania on the south to Milford, Pennsylvania approximately 140 
miles to the north. Of the main river crossings, eight (8) are Toll Bridges and the remaining 12 are 
“Toll Supported Bridges” (tolls are not collected on these bridges).  Two (2) of the 12 toll supported 
bridges are pedestrian bridges. 
 
The eight (8) Toll bridge facilities and corresponding number of structures are: 
 

1) Trenton - Morrisville Toll Bridge and twelve (12) approach structures 
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2) Scudder Falls Toll Bridge and two (2) approach structures 
3) New Hope - Lambertville Toll Bridge and two (2) approach structures 
4) Interstate 78 Toll Bridge (twin structures) and eleven (11) approach structures 
5) Easton - Phillipsburg Toll Bridge and four (4) approach structures plus a pedestrian 

tunnel 
6) Portland - Columbia Toll Bridge and two (2) approach structures 
7) Delaware Water Gap Toll Bridge (twin structures) 
8) Milford - Montague Toll Bridge 

 
The 12 Toll Supported bridge facilities and corresponding number of structures are: 
 

1) Lower Trenton Toll Supported Bridge 
2) Calhoun Street Toll Supported Bridge 
3) Washington Crossing Toll Supported Bridge 
4) New Hope - Lambertville Toll Supported Bridge 
5) Centre Bridge - Stockton Toll Supported Bridge and one (1) approach structure 
6) Lumberville - Raven Rock Toll Supported Pedestrian Bridge 
7) Uhlerstown - Frenchtown Toll Supported Bridge 
8) Upper Black Eddy - Milford Toll Supported Bridge 
9) Riegelsville Toll Supported Bridge 
10) Easton - Phillipsburg (Northampton Street) Toll Supported Bridge 
11) Riverton - Belvidere Toll Supported Bridge 
12) Portland - Columbia Toll Supported Pedestrian Bridge 

 
In addition to the main river crossing bridges, there are approach spans and/or bridges and 
associated highway and ramp approaches as well as administration/operation buildings, 
maintenance shops and garages. 
 
Available for review at the Commission’s Administration Building in Yardley, PA are internal 
documents containing general information of the Commission’s facilities identified above, entitled 
"General Information on Non-Toll Bridges" and "General Information on Toll Bridges". These 
documents include general information on the buildings, shops, and garages at the toll facilities. 
 
 

SCOPE OF SERVICES 
 
The Commission has undertaken an ambitious Capital Program.  During the next two (2) years the 
Commission has identified a need to retain, a Consulting Engineering Firm to perform, in a timely 
manner, a variety of structural/civil engineering services. In addition the Prime Consultant may be 
called upon to augment the Commission’s staff on an as needed basis. 
 
A. General Activities of the Prime Consultant 
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1. Commission Coordination (These hours/costs shall be included in the Consultant’s 
proposal for each individual Task Order Assignment) 
 
The Prime Consultant will coordinate its activities with Commission staff 
throughout the course of this assignment.  Early on, the Prime Consultant will 
establish a means of coordinating and reporting its activities with the Commission's 
Chief Engineer to ensure an expeditious exchange of information.  At a minimum, 
one (1) progress meeting, every other month, at the Commission's headquarters will 
be required if requested by the Commission.  
 
The Commission shall be informed of all meetings with other agencies, government 
officials, and / or groups so that Commission staff can attend if necessary.  The 
Prime Consultant’s Project Manager will prepare Agendas prior to and minutes after 
all meetings and submit them to the Commission for review and comment within 
five (5) working days. 
 
The Prime Consultant will be responsible to prepare and submit monthly progress 
reports indicating weighted percent complete per task and percent complete based 
on hours spent per task.  These progress reports shall be submitted along with the 
Prime Consultant's monthly invoices.  The Prime Consultant shall submit these 
invoices within 15 business days after the end of each billing period.  
 
The Prime Consultant shall designate a single point of contact for all matters relating 
to this contract.  This person shall be authorized to submit proposals and negotiate 
the cost for any and all tasks requested of the Prime Consultant. 
 
The Prime Consultant should anticipate meeting with the Chief Engineer to discuss 
the scope and overall needs of each task.  The Commission staff will review and 
evaluate each Task Order Assignment Proposal.  The date of execution by the 
Commission’s Executive Director of the Task Order Assignment Agreement shall 
be the date of Notice-to-Proceed. 
 
The Prime Consultant shall immediately notify the Commission's Chief Engineer, if 
and when the percent of budget expended for any open Task Order Assignment 
exceeds the physical percent complete.  The Prime Consultant shall implement at 
once, the necessary adjustments and/or make recommendations how to alleviate this 
condition.  Failure to do so will put the Prime Consultant at risk of having to absorb 
any cost above and beyond the authorized Task Order Assignment not-to-exceed 
amount. 
 

2. Other Agency Coordination (It is noted that these costs shall be included in the 
individual task order assignments as approved by the Commission) 
 
Selected task orders may require coordination with various Federal, state or local 
agencies deemed to have jurisdiction over the specific work involved.  The 
Consultant may be required to contact and meet with representatives of state and / 
or other agencies to review and determine all necessary project requirements and 
permits for any work developed under this Agreement.  The Commission shall be 
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informed of all meetings scheduled with other agencies, government officials, and / 
or groups in advance of the proposed meeting date so that Commission personnel 
can attend if necessary.  The Prime Consultant’s Project Manager will prepare 
minutes of all meetings and submit them to the Commission for review and comment 
within five (5) working days. 
 

3. NJDEP - Commission’s NJPDES Permit Number NJG0153052 – Authorization to 
Discharge (Authorization) as a R12 – Highway Agency Stormwater General Permit. 
 
NJDEP has issued the above Stormwater General Permit to the Commission.  Work 
performed under the Task Order Assignments must comply with NJPDES Permit 
No. NJGO153052.  (The costs, if any, of assuring compliance with these permit 
requirements on individual Task Order Assignments are considered to have been 
included in the Consultant’s overhead) 

 
B. Task Assignments 
 

The services of the Prime Consultant will be on an as-needed basis and be performed under 
the direction of the Commission’s Executive Director and/or his/her designee.  When the 
services of the Prime Consultant are desired, the Commission will provide the Prime 
Consultant with a letter-form Request for Task Order Assignment Proposal, with 
accompanying Task Order Assignment Agreement, Sample Key Project Milestone 
Deliverable Dates, Problem Statement, Sample Consultant’s Scope of Services, Sample 
Project Schedule, and Sample Fee Summary.  The Prime Consultant’s complete Task Order 
Assignment Proposal shall consist of a cover letter and the following (6) items in this order: 
 

a. Task Order Assignment Agreement 
b. Key Project Milestone Deliverable Dates 
c. Problem Statement 
d. Consultant’s Scope of Services 
e. Project Schedule (Microsoft Office Project) 
f. Fee Summary 

 
Refer to Attachment VIII for a sample Request for Task Order Assignment Proposal. 
 
The Task Order Assignment Proposal should be concise, thorough and, if applicable, 
acknowledge a relationship of the proposed fee being a reasonable percentage of the 
estimated construction costs for the constructed project.  The Task Order Assignment 
Proposal should be submitted to the Commission within five (5) working days of receipt by 
the Prime Consultant of the Request for Task Order Assignment Proposal. 
 
The Prime Consultant should anticipate meeting with the Commission to discuss the scope 
and overall needs of each task.  The Commission’s staff will review and evaluate proposals 
for all tasks and negotiate a cost for performing the task based on hourly rates and 
multipliers specified in the agreement.  Upon arriving at a mutually agreeable scope of work, 
schedule, and not-to-exceed cost, a Task Order Assignment Agreement will be executed 
after which the Commission will then issue Notice-to-Proceed. 
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The Commission is under no obligation to assign tasks to the Prime Consultant and no 
payment will be made to the Prime Consultant, except for those tasks assigned by a Task 
Order Assignment Agreement.  The Commission has the right to decrease the scope or 
terminate any task at any time and for any reason upon written notice from the Commission.  
In such an event, the Task Order Assignment Agreement will be terminated in accordance 
with Article IX of the Task Order Agreement. 
 
Tasks assigned to the Prime Consultant will include, but not be limited to, the activities 
described below in Items 1 and 2.  Task assignments may also include those activities 
described in Item 3 below.  The Prime Consultant must have available the services of 
individuals knowledgeable in the activities listed. 
 
If the use of sub-consultants is intended for any portion of this work, indicate which firms 
will be utilized and the specialized area for each. 
 
The Prime Consultant is encouraged to utilize sub-consultants in those areas listed below to 
augment and supplement the normal skills and capabilities of the Prime Consultant’s staff. 
 
Sub-consultants must demonstrate the required experience and expertise related to the work 
they intend to perform. 
 
In certain instances, a Task Order Assignment may require unique expertise or specialized 
services which fall within, or outside of, a particular discipline identified in this RFP.  
Should the Consultant be assigned a Task Order which requires providing expertise or 
performing specialized services which are beyond the capabilities of the Consultant’s team 
(as identified in Consultants proposal), the Consultant will be required to engage the 
services of a qualified firm, as a sub-consultant, to meet the needs of the assignment. 
 
1. Structural and Civil Engineering 
 

a) Site Work and Grading 
b) Surveying  
c) Foundations 
d) Drainage 
e) Utilities  
f) Highway  

(1) Highway Design 
(2) Inspection and Evaluation 
(3) New and Rehabilitative Construction 
(4) Signing and Sign Structures 
(5) Highway and Overhead Sign Lighting 
(6) Structural Design 
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g) Structural Inspections, Evaluations and Load Ratings 
h) Structural Repair and Rehabilitation 
i) Substructure Evaluation 
j) Structural Steel Paint Preparation and Painting 

(1) Containment Design 
(2) Environmental Compliance 
(3) Waste Handling and Disposal  
(4) Air Monitoring 
(5) Lead Health Safety 

k) Shop Drawing Review 
l) Toll Plaza Design  

 
2. Related Work 
 

a) Geotechnical 
b) Traffic Engineering 

(1) Traffic Studies 
(2) Traffic Projections 
(3) Toll Revenue Analysis 
(4) Toll Plaza Evaluation, Engineering, Maintenance and Operation  
(5) Maintenance and Protection of Traffic 
(6) Traffic Signing (fixed, variable message, fiber optics, LED) 
(7) Traffic Controls and Signalization 
(8) Incident Management 
(9) Automatic Vehicle Identification 
(10) Electronic Toll Traffic Monitoring 
(11) Permitting of Oversized / Overweight Vehicles   

c) Contract Plans and Specifications 
(1) Contract Plans and Specification Preparation 
(2) Review of Contract Plans and Specifications 

d) Project Cost Estimating and Scheduling 
e) Construction Management and / or Construction Inspection 
f) Environmental Evaluations / Assessments and Permitting 

(1) Site Assessment and Remediation 
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(2) Permitting 
(3) Hazardous Material Identification, Management and Disposal 
(4) Environmental Assessment (EA) / Environmental Impact Statement (EIS) 

g) Safety Reviews 
h) Constructability Reviews 
i) Signing and Striping 
j) Review and Preparation of Technical Documents 

(1) Preparation of Requests for Proposals for Studies and Design Projects 
(2) Preparation of Studies for Various Projects 
(3) Perform Plan Checks of projects Designed In-house or by other Consulting 
Firms 

 
3. Other Work 
 

a) Structural Building Design 
b) Architectural Design 
c) Building / Facility Design 

(1) HVAC 
(2) Fire Protection 
(3) Electrical and Power Distribution 
(4) Lighting Systems 
(5) Signal Systems 
(6) Closed Circuit Television 
(7) Radio and Fiber Optics 
(8) ADA Compliance 
(9) Data and Telecommunication Systems 

d) Environmental Engineering 
(1) Asbestos Abatement Surveys, Plans and Monitoring 
(2) Underground and Aboveground Storage Tank Management 
(3) Hazardous Material Identification, Management and Disposal 

e) Public Involvement / Public Participation 
 
4. Staff Augmentation 
 

If requested provide full time specialized staff to be located at the Commission’s 
facilities for the purpose of augmenting the Commission’s Engineering staff engaged in 
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managing and administering Capital Projects as well as efforts related to specific task 
order assignments.  Staff augmentation assignments, if requested shall have a minimum 
duration of three (3) months. 

 
C. Technical Documents and Plan Preparation 
 

Under this Agreement the Consultant shall perform all work in compliance with all 
applicable federal, state, local, Commission, Building and Engineering laws, codes, 
regulations and specifications. 
 
1. Facilities Task Order Assignments 

 
Specifications for facilities type Task Order Assignments shall be developed in 
accordance with the latest version of the International Building Codes and all applicable 
Pennsylvania and/or New Jersey Uniform Construction Codes using Construction 
Specifications Institute (CSI) format. 
 

2. Bridge and Highway Task Order Assignments 
 
Plans and specifications for bridges and highway Task Order Assignments should be 
developed in accordance with the policy and procedures of the Pennsylvania 
Department of Transportation (PennDOT) including all applicable Design Manuals and 
Specifications, Standards, Publication 408-2011, and all its supplements and any 
applicable American Association of State Highway and Transportation Officials 
(AASHTO) design standards. Traffic Control and Staging will be in accordance with 
PennDOT Publication 213 Work Zone Traffic Control Manual – Supplementing FHWA 
MUTCD and PennDOT Publication 68, Regulations – Traffic, Signals and Markings 
dated 1975.   Projects located entirely in New Jersey will be in accordance with the 
policies and procedures of the New Jersey Department of Transportation (NJDOT), 
including all applicable Procedures Manual, Design Manuals, Standard Specifications, 
and all its supplements, and any applicable AASHTO design standards. 
 
All plans will be prepared using the English measuring system, on a 22"x34" 
reproducible Mylar medium.  One (1) set of reproducible Mylar, along with two (2) 
discs containing: CADD drawing files compatible with MicroStation SE or AutoCAD 
(latest version), complete specifications including boilerplate in Microsoft Word, and 
spreadsheets in Microsoft Excel, including the Engineer’s Estimate, are to be furnished 
to the Commission at the conclusion of each Task Order Assignment. 

 
All deliverables (contract documents) must be accompanied by a completed copy of the 
Commission’s Quality Assurance Form shown in Attachment VII. 
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D. Task Progress Schedule 
 

Upon assignment of a specific Task Order Assignment, the Prime Consultant shall provide 
a cost estimate and a resource loaded bar chart indicating its proposed plan and schedule to 
complete the work for the task concurrently with other ongoing tasks.  The schedule shall 
be comprised of sequentially numbered activities to monitor and assess the progress and 
completion status of all ongoing task order assignments.  The Progress Schedule shall be 
updated on a monthly basis reflecting any changes that may have occurred. The Progress 
Schedule shall be prepared using Microsoft Project scheduling software. 

 
 

SUBMISSION REQUIREMENTS 
 
The Prime Consultant shall submit six (6) copies of the Proposal including the Rate Schedule along 
with one (1) CD/DVD or USB thumb drive containing a PDF copy of their Proposal and Rate 
Schedule, which will include the following: 
 
Proposal 
 
1. Letter of Transmittal [not to exceed one (1) single-sided, letter-sized (8 1/2” x 11”) page, 

excluding NJDOT prequalification documentation, if available]. 
 

The Prime Consultant shall include an affirmative statement that it has read/understood and will 
accept the Terms and Conditions of the Sample Standard Commission Consultant Agreement 
(Attachment V) and indicate that it shall comply with the Insurance and Indemnification 
Requirements (Attachment II). 
 
Provide a list of disciplines for which the Prime Consultant and subconsultants is/are 
prequalified by NJDOT and attach copies of documentation of the same to this Letter of 
Transmittal. 

 
2. Proposal [not to exceed five (5) single-sided, letter-sized pages, using a minimum #11 font] 

shall include a narrative describing the Consultant’s: 
 

a) Understanding of the Task Order Process and Commission Needs.  This section shall 
include a commitment to meet or exceed the SBE goal specified in this RFP. 

b) Approach to Task Order Assignments 
The goal is to provide a timely response to the Commission’s request for a Task Order 
Assignment Proposal and to maintain Scope, Schedule and Budget and deliver a quality 
finished Project. 

c) Experience of Prime Consultant on Similar Task Order Agreements 
Include name/address/telephone number for at least (3) client references. 

d) QA/QC Procedures 
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Describe the Consultant’s proposed Quality Assurance / Quality Control approach with 
emphasis upon how it will be accomplished on multiple concurrent Task Order Assignments 
having different Task Managers. 

e) Credentials/Experience of the Project Team 
Include a “brief” biographical narrative and/or matrix to indicate experience and capabilities 
appropriate to the role and responsibility that key personnel will perform on this assignment. 
Sub-consultants must also demonstrate the required experience and capability related to the 
work they are to perform. Three (3) client references are required for each sub-consultant 
Project Manager. 

f) The Prime Consultant and any subconsultants must include an Affirmative Statement 
accepting the Terms and Conditions of the Commission’s Standard Commission Consultant 
Agreement (Sample Agreement in Attachment V). 

g) IBE Participation: Completed IBE Participation Forms shall be submitted. The participation 
target for IBE certified firms is 25%. The Prime Consultant shall indicate in their Technical 
Proposal their commitment to the IBE utilization target for this contract. This information 
shall be submitted on the IBE forms included in the Contract Compliance Plan posted on 
the Commission’s website under the heading: Doing Business.  Copies of current 
certifications of all IBE firms shall also be submitted. (The completed IBE Participation 
Forms are not included in the five (5) page Proposal limitation cited above). 

 
3. Prime Consultant’s GSA Form 255 as well as an additional Form 255 for each sub-consultant.  

GSA Form 330 may be used in lieu of Form 255. 
 

In Section 3 of Form 255, indicate the location of the office to which this work would be 
assigned. 
 
In Section 4 of Form 255, provide the number of personnel of each of the various disciplines 
based at the local office where this work will be assigned (A) as well as total overall for each 
discipline within the entire firm (B). 
 
In Section 7 provide resumes of the Project Manager and key personnel who will be assigned 
to this project.  Individual resumes shall not exceed a single-sided letter-sized page in length.  
Furnish relevant experience including dates of assignments and professional qualifications as 
appropriate. 
 
In Section 8 provide project descriptions for up to 10 projects deemed to be relevant to the 
services being procured with this RFP. 
 
In Section 10 provide the following specific information [not to exceed eight (8) single-sided 
letter-sized (8 ½” x 11”) pages]: 
 

a) A brief history and statement describing specialized experience and technical 
competence of Prime Consultant and sub-consultants relating specifically to 
structural/civil engineering services. 
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b) Provide a list of similar projects performed during the past five (5) years including both 
previously completed as well as currently active projects.  Include the contact 
name/address/telephone numbers for at least three (3) client references among the 
example projects furnished. 

c) Describe past performance for these particular projects with respect to cost control, work 
quality, and ability to meet schedules.  The firm must clearly demonstrate an ability to 
analyze available data to make decisions and develop plans to complete the assigned 
projects in a timely and cost effective manner. 

d) Discuss your proposed project management and control procedures. 
e) State which services would need to come from another office and state the location of 

that office (or offices). 
 
4. Completed Insurance and Indemnification Certification Form (Attachment III, single page form 

only) along with a sample “Certificate of Insurance”. 
 
5. Completed Conflict of Interest and Recusal Certification Form (Attachment IV, single page 

form only). 
 
6. Rate Schedule 
 

a) The Prime Consultant, and all sub-consultants, will provide a Rate Schedule in the form 
provided in Attachment VI. The Consultant shall provide an average and maximum (for the 
term of this agreement) direct hourly rate of compensation for the categories of personnel 
listed below for the term of this Agreement.  The average rates specified will be the basis 
for computing the Prime Consultant’s fee for each Task Order Assignment. The maximum 
direct hourly rate for each category of personnel shall not be exceeded during the term. All 
out-of-pocket expenses should be listed separately for the firm and sub-consultants. 

b) Compensation for services will include payment for all direct professional and technical 
salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical 
services, times an approved multiplier not-to-exceed 2.75 based on a 10% allowance for 
profit and an overhead rate of 150% or the firm’s approved overhead rate as determined by 
NJDOT, whichever is less, plus approved out-of-pocket expenses, limited to: mileage, 
printing and photographing, and specialized services performed by other firms at the Prime 
Consultant’s direction. Payment for Corporate Officers, Partners, Owners will be made if 
they are performing specific technical tasks to the betterment of the project. 

c) The approved multiplier will not be applied to the premium portion of overtime. The 
multiplier will cover all overhead and profit. Profit will not exceed 10% of the sum of direct 
salaries + overhead. 

d) No expenses or out-of-pocket expenses will be billed unless they are specifically included 
in the Fee Proposal for each Task Order Assignment. Air Fare and Per Diem Costs are not 
allowed. 

e) The Prime Consultant, and all sub-consultants, must submit documentation in the proposal 
of their "approved overhead rate" for both office and field rates with NJDOT and this rate 
shall remain in effect for the duration of this Agreement subject to the maximum allowable 
rates listed below.  The maximum overhead for field work will be the NJDOT approved 
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field overhead rate or 110% whichever is lower. The maximum overhead for office work 
will be the NJDOT approved office overhead rate or 150% whichever is lower.  The 
maximum staff augmentation overhead for this Agreement will be 110%. 

f) Mark-ups will not be permitted on sub-consultant costs. 
g) Payment of actual costs for each task will be made monthly.  A sample invoice will be 

provided by the Commission.  The invoice will include the following narrative sections: (1) 
Summary of Work Performed; (2) Short-term Work Plan; (3) Issues Needing Resolution by 
DRJTBC and (4) Potential Claims/Extra Work. 

 
Note:  Anything in excess of the page limitations specified above, or on other media, will not be 
read or considered.  If the Proposal submitted is not in accordance with the specific provisions 
defined above, it may be considered incomplete and rejected. 
 
 

PROPROSAL SCHEDULE 
 
The Commission’s Proposal Schedule is as follows: 
 

Proposal Schedule Date 
Post Notice of RFP on Website March 30, 2021 
Closing Date for Submittal of Inquiries April 13, 2021 
Response to Inquires April 16, 2021 
Closing Date for Submission of Proposal April 27, 2021 
Presentations/Interviews (if required) 
Anticipated Notice of Award 

May 27, 2021 
June 28, 2021 
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ADMINISTRATIVE AND CONTRACTUAL INFORMATION 
 
1. The Consultant’s attention is directed to Attachment I for additional Administrative and 

Contractual Information 
2. It is the intention of the Commission to evaluate each Proposal including the Rate Schedule in 

conjunction with those received from all other firms.  This will lead to a selection, and an 
Agreement to be executed with the successful Prime Consultant for this work. 

3. Proposal, including the Rate Schedule, must be delivered to the Commission in a sealed 
envelope prior to the time and date specified. 

4. The Proposal will be evaluated using the following criteria: 
Evaluation Criteria 
• Understanding of the Project and Commission Needs 
• Management Approach to the Project 
• Qualifications and Experience of Consultant Team, Project Manager, and Key Staff 
• Rate Schedule 
• IBE Participation 

5. Following the evaluation of the Proposal, one or more Consultants may be required to 
participate in a Presentation/Interview with the Technical Evaluation Committee (TEC) at the 
Commission’s Administration Facility in New Hope or Yardley, Pennsylvania.  The 
Presentation/Interview will be approximately 40 minutes in length: 20 minutes for the 
Consultant’s Presentation and 20 minutes for Questions and Answers.  The tentative date for 
these Presentations/Interviews are as noted in the Request for Proposal Schedule but will be 
announced after receipt and subsequent evaluation of the Proposals. 

6. The Presentations/Interview will be evaluated using the following criteria: 
Evaluation Criteria 

• Understanding of the Scope, Objectives and Key Issues 
• Project Manager’s Approach to managing the team, schedule and budget  
• Firm and Key Staff Technical Skills and Past Experience 
• Ability to work effectively with Commission Staff & Stakeholders 
• Ability to clearly and effectively communicate and answer questions 

7. Following the completion of the review of the Technical Proposal and Presentations/Interviews 
each firm’s overall score will be determined as the sum of the Technical Proposal Score scored 
as 60% and the Presentation/Interview Score scored as 40%. 

8. The IBE Participation Target for this project is 25%. 
The Prime Consultant shall indicate in their Proposal, the names of the IBE firms and the 
percentage of contract value to be performed by each. 

9. On all projects of this nature, the Commission has certain standard requirements that will be 
incorporated into any Agreement that may be executed as a result of the Commission’s 
evaluation of your Proposal.  Attachment V, entitled Sample Standard Commission Consultant 
Agreement is attached herewith and should be properly considered when preparing the final 
Proposal. 
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10. An officer of the Prime Consultant submitting this Proposal and authorized to make a binding 
commitment must sign this Proposal. 

11. Information included in this RFP or in any way associated with this Project is intended for use 
only by the Consultant and the Commission and is to remain the property of the Commission.  
Under no circumstances shall any of said information be published, copied or used, except in 
replying to this RFP. 

12. Proposals must be submitted by 2:00 PM, local time, on the date indicated in the Proposal 
Schedule and delivered to: 

 
Delaware River Joint Toll Bridge Commission 

Administration Building 
1199 Woodside Road 
Yardley, PA 19067 

Attention: Roy W. Little, P.E., Chief Engineer 
 

13. The Commission shall not be liable for any costs incurred by any Prime Consultant and 
subconsultants in the preparation of its Proposal for the services requested in this RFP. 

14. A Pre-proposal submission meeting will not be held for this contract. 
15. Inquiries concerning this RFP are to be directed, in writing, to Roy W. Little, P.E., Chief 

Engineer, Delaware River Joint Toll Bridge Commission, Administration Building, 1199 
Woodside Road, Yardley, PA 19067, Attention: Chis T. Harney, Senior Project Manager. 
Inquiries by email are acceptable. Email inquiries are to be directed to the Senior Project 
Manager (ctharney@drjtbc.org) with copy to the Chief Engineer (rlittle@drjtbc.org). The 
inquiry deadline is 2:00 PM, local time, on the date indicated in the Proposals Schedule. 

16. The Consultants shall be fully responsible for the delivery of their Proposal.  Reliance upon US 
Mail or other carriers is at the Consultant’s risk. 

 
All Attachments to this RFP are hereby incorporated by reference and made a part of this RFP. 
 
Very truly yours, 
 
Roy W. Little, P.E. 
Chief Engineer 
RWL/cth 
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ATTACHMENT I 
 
 

ADMINISTRATIVE AND CONTRACTUAL INFORMATION 
 
 

Signatures 
 
An officer authorized to make a binding commitment must sign the Proposal and any fee proposals. 
 
Incurring Costs 
 
The Commission shall not be liable for any costs incurred by any Consultant in the preparation of 
its proposal for the services requested by this RFP. 
 
News Releases 
 
No news releases pertaining to this Project shall be made without the Commission’s prior written 
approval, and then only in consultation with the issuing office and the Commission’s Deputy 
Executive Director of Communication or his/her designated representative. 
 
Addendum to RFP’s 
 
If at any time prior to receiving proposal’s it becomes necessary to revise any part of this RFP or if 
additional information is necessary to enable a firm to make an adequate interpretation of the 
provisions of this RFP solicitation, an addendum to the RFP will be posted on the Commission’s 
web site. The Consultant shall acknowledge receipt of all such addendums to the RFP in their 
proposal submission. 
 
Acceptance of proposals 
 
The Commission may award a contract for these services to a firm that the Commission determines 
best satisfies the needs of the Commission. The solicitation for a Proposal or Technical Proposal 
does not, in any manner or form, commit the Commission to award any contract. The contents of 
the proposals may become a contractual obligation, if, in fact, the Proposal or Technical Proposal 
is accepted and a contract is entered into with the Commission. Failure of a firm to adhere to and/or 
honor any or all of the obligations of the Proposal or Technical Proposal may result in the 
cancellation of any contract awarded by the Commission. 
 
Rejection of Proposals 
 
The Commission is not obligated to award a contract to any Prime Consultant. 
 
Dissemination of Information 
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Information included in this RFP or in any way associated with this Project is intended for use only 
by the Consultant and the Commission and is to remain the property of the Commission.  Under no 
circumstances shall any of said information be published, copied or used, except in replying to this 
RFP. 
 
Insurance and Indemnification Requirements 
 
Attachment II contains the Commission’s Insurance and Indemnification Requirements that will be 
incorporated into any Agreement that may be executed in the future with respect to the Project.  The 
requirements set forth in the Commission’s Insurance and Indemnification Requirements shall be 
properly considered by the Consultant when preparing a response to this RFP and when submitting 
the completed certification required and in Attachment III. 
 
Right to Audit 
 
Consultants are advised that the Commission’s agreement includes provisions which permit the 
commission to audit any records and books of account associated with this contract. 
 
Sample Standard Commission Consultant Agreement 
 
On all projects of this nature, the Commission has certain standard requirements that will be 
incorporated into any Agreement that may be executed as a result of our evaluation of your 
Proposal.  Attachment V, entitled Sample Standard Commission Consultant Agreement should be 
properly considered when preparing your final Proposal. 
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ATTACHMENT II 
 

CAPITAL PROGRAM CONSULTANTS 
INSURANCE AND INDEMNIFICATION REQUIREMENTS 

 
NOTE TO CAPITAL PROGRAM CONSULTANTS: CONSULTANTS ARE REQUIRED 
TO SUBMIT A SIGNED AND NOTARIZED LETTER FROM THEIR INSURANCE 
BROKER/AGENT STATING COMPLIANCE WITH THESE INSURANCE 
REQUIREMENTS AS NOTED UNDER THE “CERTIFICATE OF INSURANCE” 
HEADING OF THESE INSURANCE REQUIREMENTS. 
 
Insurance: 
 
Prior to commencement of any work under the Contract and until final payment is made for the 
work under the Contract (unless otherwise stated herein), Construction Consultant (hereinafter the 
“Covered Party”) shall, at its sole expense, maintain the following insurance on its own behalf, with 
an insurance company or companies having an A.M. Best Rating of A-: Class VII or better, and 
furnish to the Commission Certificates of Insurance evidencing same. 
 
Notwithstanding anything herein to the contrary, if any part of the work under this Contract is to be 
performed by a subcontractor, sub-subcontractor and/or agent of the Covered Party, the Covered 
Party (as applicable) shall be responsible for each subcontractor, sub-subcontractor and/or agent 
maintaining insurance or, in the alternative, maintaining insurance on behalf of each subcontractor, 
sub-subcontractor and/or agent, as specified in, and in accordance with, the paragraphs below.  The 
Contract that the Commission is entering is solely with the Covered Party and the Covered Party 
shall be solely responsible for all acts or failures to act of each of its subcontractors, sub-
subcontractors and/or agents as if the actions or failures to act are the actions or failures to act of 
the Covered Party.  The Covered Party expressly acknowledges and agrees that the Commission’s 
willingness to enter into the Contract is premised on the Covered Party taking responsibility for, 
and indemnifying, defending and holding harmless the Commission from and against, the acts and 
failures to act of each of their respective subcontractors, sub-subcontractors and/or agents.  Nothing 
herein shall otherwise limit or alter the Covered Party’s obligation to seek prior approval of 
subcontractors, sub-subcontractors and/or agents from the Commission, as such requirement may 
be set forth in the Contract.   
 

1. Workers Compensation and Employers Liability:  in the state in which the work is 
to be performed and elsewhere as may be required and shall include: 
a) Workers Compensation Coverage:  In such amounts necessary to satisfy 

applicable statutory requirements 
b) Employers Liability Limits not less than: 

Bodily Injury by Accident:  $100,000 each accident 
Bodily Injury by Disease:  $100,000 each employee 
Bodily Injury by Disease:  $500,000 policy limit 

c) Waiver of Right to Recover from Others Endorsement (WC 00 0313) where 
permitted by state law (PA only).  
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d) U.S. Longshoremen’s and Harbor Workers’ and Maritime Coverages, where 
applicable. 

 
2. Commercial General Liability:  (including Premises - Operations, Independent 

Contractors, Products/Completed Operations, Broad Form Property Damage, 
Contractual Liability (including Liability for Employee Injury assumed under a 
Contract), Personal Injury, and Explosion, Collapse and Underground Coverages). 

 
a) Occurrence Form with the following limits: 

a) General Aggregate:   $2,000,000 
b) Products/Completed Operations 
 Aggregate:    $2,000,000 
c) Each Occurrence:   $1,000,000 
d) Personal and Advertising Injury: $1,000,000 

  
b) Products/Completed Operations Coverage must be maintained for a period 

of at least three (3) years after final payment under the Contract.   
c) The General Aggregate Limit must apply on a per location/per project basis. 
d) No Professional Exclusion (if exclusion exists, must comply with 

Professional Liability Coverage Requirement, as set forth in the Professional 
Liability paragraph requirements as set forth in paragraph 6 below). 

e) No Insured vs. Insured or “Cross Suits” Exclusion on the policy. 
 

3. Automobile Liability including Physical Damage: 
 

Coverage to include: 
 

a) Per Accident Combined Single Limit $1,000,000 
b) All Owned, Hired and Non-Owned Vehicles 
c) Contractual Liability Coverage (including Liability for 

Employee Injury assumed under a Contract),   
d) Physical Damage Coverage must be included or self-insured 

as the Commission is not responsible for any property 
damage to the Covered Party’s vehicles. 

 
4. Commercial Excess/Umbrella Liability: 

 
a) Occurrence Limit: $5,000,000 
b) Aggregate Limit (where applicable): $5,000,000 
c) Policy to apply excess of the Commercial General Liability, Commercial 

Automobile Liability and Employers Liability Coverages. 
d) The Commercial Excess/Umbrella Liability policy shall be following form. 
e) No Insured vs. Insured or “Cross Suits” Exclusion on the policy. 

 
5. Property of Covered Party:  

All property, including, but not limited to, tools and equipment, that the Covered 
Party has at the job site or is owned by the Covered Party is the responsibility of the 
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Covered Party.  The Commission assumes no responsibility for the protection, 
maintenance, or repair of any property that the Covered Party has at the job site or 
that is owned by the Covered Party, including, but not limited to, tools or equipment. 
 
All materials required by the Contract that can be damaged, stolen, or lost, must be 
insured by the Covered Party as any partial payments made to the Covered Party are 
deemed to be payment for such materials.  Proof of coverage, including the 
transportation risk, with applicable limits of insurance may be required by the 
Commission to be reflected on a Certificate of Insurance.  The transportation risk 
must be included. 
 

6. Professional Liability Coverage: 
 

 The following minimum limit of insurance shall be required: 
 

$1,000,000 Per Occurrence/Per Claim (maximum Self Insured Retention - $50,000) 
 
ADDITIONAL COVERAGES AS NEEDED:  

 
7. Pollution/Environmental Impairment Liability Coverage:   

 
 The following insurance shall be required for Contracts that involve the 
 removal, transportation and/or disposal of hazardous materials: 
 

a) Limits of Insurance:    
  $2,000,000 Per Occurrence/Per Claim  
  $4,000,000 Per Occurrence/Per Claim – Policy Aggregate 
 
b) Claims Made coverage must be maintained for a period of at least three (3) 

years after final payment under the Contract. 
  
c) The Commission, the Commonwealth of Pennsylvania and the State of New 

Jersey shall be added as an additional insured, and the policy shall contain 
no insured vs. insured exclusion. 

 
d) The pollution/environmental impairment liability insurance shall include 

coverage for, without limitation: 
 

1. Bodily injury and property damage to third parties 
 

2. Natural resource damages 
 

3. Pollution clean-up costs, including restoration or replacement  costs 
 

4. Defense costs 
 

5. Fines, penalties and punitive damages 
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6. Transportation of waste material by or on behalf of the 
 Covered  Party 

 
7. Disposal liability for pollution conditions on, at, under, or 
 emanating from any disposal site, location or facility used by or 
 on behalf of the Covered Party for disposal of waste.   

 
8. Contractual Liability Coverage 

 
9. Lead, Silica, Asbestos and Mold Coverages 

 
10. Underground Storage Tank Coverage 
 

All insurance coverage shall be maintained until all hazardous materials are disposed 
of in an EPA licensed disposal facility and federal, state and local environmental 
requirements and laws have been complied with, whether such compliance is the 
obligation of the Covered Party, subcontractors, the Commission or third parties.   
 
All disposal facilities shall provide the Commission upon request and the Covered 
Party with written evidence that they are licensed EPA disposal facilities and that 
they maintain pollution liability insurance of not less than $2,000,000 Per 
Occurrence/Per Claim, which covers all claims arising from the disposal facilities’ 
handling and storage of hazardous materials.  Pollution liability insurance for the 
transportation of the hazardous material shall be carried by the transporter with 
limits not less than $2,000,000 Per Occurrence/Per Claim.    

 
8. Watercraft Liability Insurance: 
 

 For those Covered Parties using WATERCRAFT, the following additional 
 requirements apply: 
 

The Covered Party shall procure and maintain during the term of this Contract, at 
their own expense, watercraft liability coverage with either Marine Liability, 
Protection & Indemnity Coverage, or the Boats Endorsement 24 12 11 85, or 
comparable endorsement, on the General Liability Coverage: 

 
 Limit of Insurance:  $1,000,000 Per Occurrence/Annual Aggregate 
 

Policy shall be endorsed with a Waiver of Subrogation Endorsement. 
 

9. Riggers Liability Insurance: 
 

For those Contracts that involve rigging (furnishing the material hoist service), 
Riggers Liability Insurance is to be supplied, either by separate policy or 
endorsement on the General Liability Policy. 

 
Rigger’s Liability Limit: $2,000,000 Per Occurrence  
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10. Railroad Protective Liability Insurance: 
 

Where construction is to be conducted within 50 feet of the railroad, the Covered 
Party shall be responsible to purchase Railroad Protective Liability coverage. 

 
Deductibles and Self-Insured Retentions: 

 
All deductibles and self-insured retentions are the sole responsibility of the Covered Party. All 
deductibles and self-insured retentions must be shown on the Certificate of Insurance.  In 
addition, all self-insured retentions shall not exceed $50,000 without the prior written approval 
of the Commission; provided, however, a Consultant’s self-insured retention amount on its 
Professional Liability Insurance policy may exceed $50,000 to the extent that a higher self-
insured retention amount is expressly set forth in paragraph 6 of these insurance requirements.   
 

Financial Rating of Insurance Companies: 
 

The Financial Rating of all Insurance Companies must meet the minimum A.M. Best Ratings of A-
(Excellent); VII or better. 
 
The Covered Party must notify the Commission of any change in the financial rating of its insurance 
carriers. 

 
Primary Additional Insureds: 

 
The Certificate of Insurance is to name the Commission, the Commonwealth of Pennsylvania and 
the State of New Jersey as ADDITIONAL INSUREDS on the General Liability, Automobile Liability 
and Excess/Umbrella Liability Coverages, and other liability coverages where applicable. 
 
The Certificate of Insurance must confirm that, at a minimum, the Covered Party’s General Liability 
policy is endorsed with either ISO Form #CG 2026 11 85, or both ISO Form #CG 20 10 10 01 and 
ISO Form #CG 20  37 10 01, or equivalent manuscript endorsement.  The Covered Party must attach 
a copy of its additional insured endorsement(s) to its Certificate of Insurance. 

 
The Certificate is also to indicate that the Covered Party’s policies are primary and non  contributory. 
The coverage offered to the Additional Insureds on the Covered Party’s liability policies (including, 
without limitation, General Liability, Auto Liability, Pollution Liability (if applicable) and 
Excess/Umbrella Liability) shall be primary and non contributory coverage to any other coverage 
maintained by the Additional Insureds and shall not permit or require such other coverage to 
contribute to the payment of any loss.   
 
Covered Party shall continue to maintain the Commission, the Commonwealth of Pennsylvania and 
the State of New Jersey as Additional Insureds for at least three (3) years after final payment under 
the Contract. 
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30 Days Notice of Cancellation, Non-Renewal and Material Change: 
 

Covered Party shall provide the Commission at least thirty (30) days' prior written notice in the 
event of cancellation, non renewal, modification, or material change to the policies by Certified 
Mail - Return Receipt Requested. 

 
Waiver of Rights of Recovery and Waiver of Rights of Subrogation: 

 
The Certificate of Insurance must evidence a Waiver of Recovery and Waiver of Subrogation in favor 
of the Commission and all Additional Insureds where applicable on all policies including Workers’ 
Compensation and Employers Liability: 

 
a. The Covered Party waives all rights of recovery against the Commission and all the 

additional insureds for loss or damage covered by any of the insurance maintained 
by the Covered Party pursuant to this Contract. 
 

b. The Covered Party hereby waives, and shall cause its insurance carriers to waive, all 
rights of subrogation against the Commission and all the additional insureds for loss 
or damage covered by any of the insurance maintained by the Covered Party 
pursuant to this Contract.  

 
c. If any of the policies of insurance required under this contract require an 

endorsement to provide for the waiver of subrogation set forth in b, above, then the 
named insureds of such policies will cause them to be so endorsed.  

 
Claims Made Policy Forms: 
 
Should any of the required liability coverages be on a “Claims Made” Basis, coverage must be 
available for the duration of the Contract and for a minimum of three (3) years after final payment 
under the Contract.  In the event that such policies are cancelled or not renewed at any time, 
the Covered Party shall provide a substitute insurance policy with an inception date the same as the 
prior policy’s cancellation date and the substitute insurance policy shall carry forward the same 
retroactive date as the cancelled policy to fill any gaps in coverage which may exist due to the 
cancellation or non-renewal of the prior “claims-made” policies.  With respect to all “claims made” 
policies which are renewed, the Consultant shall provide coverage retroactive to the date of 
commencement of work under this Contract.  
 
Review of Insurance Requirements by the Covered Party’s Insurance Representative: 
 
The Covered Party WARRANTS that this Contract has been thoroughly reviewed by the Covered 
Party’s insurance agent(s)/broker(s), who have been instructed by the Covered Party to procure 
the insurance coverage required by this Contract. 

 
The amount of insurance provided in the aforementioned insurance coverages, shall not be 
construed to be a limitation of the liability on the part of the Covered Party or any of their 
subcontractors. 
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Any type of insurance or any increase in limits of liability not described above which the Covered 
Party requires for its own protection or on account of statute shall be its own responsibility and at 
its own expense. 
 
The carrying of insurance described herein shall in no way be interpreted as relieving the Covered 
Party of any responsibility or liability under the Contract. 
 
Certificate of Insurance: 
 
The Covered Party shall submit with its proposal, a signed and notarized letter from and on the 
Covered Party’s insurance broker’s/agent’s letterhead stating that the insurance broker/agent and 
Covered Party will meet all the insurance coverages outlined in these insurance requirements, which 
are incorporated by reference into the Contract. 
 
Prior to the commencement of work and/or the Commission making any payment under the 
Contract, the Covered Party shall file Certificates of Insurance with the Commission that shall be 
subject to the Commission’s approval of adequacy of protection and the satisfactory character of 
the insurer.  The Commission has the right to request copies of any and all policies and 
endorsements.  The Certificates of Insurance should be mailed to the Commission within five (5) 
days of receipt of the Notice of Award, to the attention of the Chief Engineer, at 1199 Woodside 
Road, Yardley, Pennsylvania 19067, regardless of when work commences.  A project description 
and job number must be shown on all Certificates of Insurance.  The Covered Party’s obligation to 
provide the insurance set forth herein shall not be waived by any failure to provide a Certificate of 
Insurance, the Covered Party’s acceptance of a Certificate of Insurance showing coverage varying 
from these requirements or by the Covered Party’s direction to commence work.   
 
In the event the Covered Party enters the worksite or delivers or has delivered materials or 
equipment to the worksite without having first fully executed the Contract, then these insurance 
requirements and the indemnification provision contained within the Contract shall be deemed 
executed at the time of first entry to the worksite as if a duly authorized representative of the 
Covered Party executed the same by affixing a signature hereto. 

In the event of a failure of the Covered Party to furnish and maintain said insurance and to 
furnish satisfactory evidence thereof, the Commission shall have the right (but not the 
obligation) to take out and maintain the same for all parties on behalf of the Covered Party who 
agrees to furnish all necessary information thereof and to pay the cost thereof to the Commission 
immediately upon presentation of an invoice. 
 

In no event shall the Covered Party begin work until Certificates of Insurance showing coverage 
in the aforementioned amounts required for the Contract is received and approved by the 
Commission.   
 
Settlement of Insurance Claims:   
 
Make every effort to settle all claims in an expeditious and equitable manner. Provide the 
Commission with the name, address and telephone number of the person authorized to act on behalf 
of the Insurance Company for the project at the preconstruction conference. Promptly inform the 
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Commission and the insurance company in writing, of any written or oral notification of an alleged 
claim. 
 
 
The Insurance requirements listed in Item 7, 8, 9 & 10 are waived for C-759A – 
Structural/Civil Task Order Agreement. Should such insurance be required the Consultant 
shall include such cost of insurance in their Fee Proposal and the approved cost will be 
reimbursed to the Consultant as a direct cost. 
 
The Consultant is required to provide evidence of coverage for services requiring the use of 
any small watercraft. Coverage under the Consultant’s General Liability or an 
endorsement to the Consultant’s General Liability may be adequate. However, it is the 
Consultants responsibility to demonstrate adequate coverage. 
 
 
INDEMNIFICATION: 
 
With respect to any services or work provided by the Covered Party, its agents, servants, employees, 
Subcontractors and subconsultants under this Contract, the Covered Party agrees to the fullest 
extent permitted by law to indemnify, defend and hold harmless the COMMISSION, the 
Commonwealth of Pennsylvania, the State of New Jersey and their respective commissioners, 
employees, agents, assigns and affiliates (collectively, the “Indemnified Parties”) from and against, 
any and all liabilities, losses, claims, damages and expenses, including, but not limited to, costs of 
investigation and defense, legal fees (e.g., fees of attorneys, paralegals and other legal 
professionals) and expenses, of whatsoever kind or nature (collectively, “Damages”), to the extent 
that such damages are caused by the negligence, gross negligence, willful misconduct, fraud or 
misrepresentation (such wrongful acts are collectively hereinafter referred to as “Fault”) of the 
Covered Party, its agents, servants, employees, Subcontractors, subconsultants, anyone directly or 
indirectly employed by them or anyone for whose acts or omissions they may be legally liable.  
Such obligations of the Covered Party to indemnify, defend and hold harmless the Indemnified 
Parties to the extent of the Covered Party’s Fault (i.e., proportionately), shall apply even if the 
Damages are caused in part by the Indemnified Parties. 
 
The laws of the Commonwealth of Pennsylvania shall apply to the construction of the 
indemnification set forth herein without regarding to any conflicts of laws provisions. 
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SAMPLE OF BROKER LETTER  
 

TO BE PRINTED ON INSURANCE BROKER OR INSURANCE CARRIER 
LETTERHEAD 

 
 
 
 
 
DATE 
 
 
 
Delaware River Joint Toll Bridge Commission 
1199 Woodside Road 
Yardley, Pennsylvania 19067 
 
 
Re: (INSERT RFP / RFQ TITLE) 
 
 
Dear _______:  
 
 
As stipulated in Attachment __ of the Bidding Specifications, this letter confirms (Broker/Insurance 
Carrier) and (Insured/Bidding Party) ability to secure placement of all insurance requirements as 
outlined in the Commission’s Insurance and Indemnification Requirements section.  We will provide 
a sample ‘Certificate of Insurance’ indicating that (Insured/Bidding Party) can meet the minimum 
requirements stipulated herein. 
 
 
 
Sincerely,  
 
 
Insurance Broker / Insurance Carrier 
Name/Title 
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ATTACHMENT III 
 
 

INSURANCE AND INDEMNIFICATION CERTIFICATION FORM 
 
 

CONTRACT NO. C-759A 
 

STRUCTURAL/CIVIL TASK ORDER AGREEMENT 
 
 
 

______________________________________________________________________________ 
(Name of Prime Consultant) 

 
the undersigned, an officer of the named Prime Consultant, in person or by its duly authorized 
representative, hereby certifies that they have read and understood the Commission’s Insurance and 
Indemnification Requirements stipulated in ATTACHMENT II of this RFP, and will comply with 
the Insurance Requirements, by providing the Commission as an attachment to this certification a 
sample “Certificate of Insurance” indicating that it can meet the minimum requirements stipulated 
herein; and further, will take no exception to the Indemnification Clause if they are selected to 
perform work under Contract C-759A. 
 
 
 
_____________________________ ________________________ 
                       (Date)           (Name and Title) 
 
 
 
subscribed and sworn to 
before me this ________________ 
day of _______________, 20 ____ 
 
_____________________________ 
 
 
 
My Commission expires ______________________________, 20 ____ 
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ATTACHMENT IV 

 
 

CONFLICT OF INTEREST AND RECUSAL CERTIFICATION FORM 
 
 

CONTRACT NO. C-759A 
 

STRUCTURAL/CIVIL TASK ORDER AGREEMENT 
 
 
 

______________________________________________________________________________ 
 (Name of Prime Consultant) 
 
the undersigned, an officer of the named Prime Consultant, in person or by its duly authorized 
representative, hereby certifies that they have read and understood the Commission’s Conflict of 
Interest and Recusal Guidelines posted on the Commission’s website www.drjtbc.org and will 
comply and have any designated sub-consultants comply with the requirements of these guidelines 
during the performance of work under Contract C-759A. 
 
 
 
_____________________________ ________________________ 
                       (Date)           (Name and Title) 
 
 
 
subscribed and sworn to 
before me this ________________ 
day of _______________, 20 ____ 
 
_____________________________ 
 
 
 
My Commission expires ______________________________, 20 ____ 
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ATTACHMENT V 

 
 

SAMPLE STANDARD COMMISSION CONSULTANT AGREEMENT 
 
 

DRJTBC CONTRACT NO. C-______ 
 
 
This Agreement (“Agreement”) effective this date of _____________ __, ____ by and between the 
DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION, a body corporate and politic, created in 
December 1934, by compact executed by the Governors of New Jersey and Pennsylvania, duly 
authorized to do so by their respective legislatures, which compact was approved by Congress on 
August 30, 1935, hereinafter referred to as “Commission”, and ___________________________, 
which is registered in the Commonwealth of Pennsylvania and the State of New Jersey, hereinafter 
referred to as “Consultant”; 
 
WITNESSTH: 
 
 WHEREAS, the Commission, on _________ __, ____, issued a __________________ 
______________ to provide _________________________________________________ and 
such __________________________________ together with issued Addenda __ and __ is 
incorporated herein as Attachment “A” and made a part hereof; and 
 
 WHEREAS, the Consultant submitted its _____________________________ dated 
_________ __, ____ to provide the Commission with the requested _______________________ 
____________________.  and said _____________________________ are incorporated herein as 
Attachment “B” and made a part hereof; and 
 
 WHEREAS, the Commission at its _________ __, ____ meeting adopted a Resolution to 
accept the Consultant’s _____________________________ to provide ___________________ 
_______________________________ as further described below in this agreement and the 
attachments incorporated herein; and 
 
 WHEREAS, the Commission in its letter dated _________ __, ____ provided the Consultant 
with Notice of Award, which is incorporated herein as Attachment “C” and made a part hereof; and 
 
 WHEREAS, the parties now desire to enter into an agreement with regard to professional 
services of the Consultant to the Commission as fully set forth herein and in the attachments hereto; 
and 
 
NOW, THEREFORE, in consideration of the mutual promises set forth, the parties hereto agree 
as follows: 
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ARTICLE I – WORK AND SERVICES 
 
A.  Subject and Scope of Services 
 

1. The Scope of Services to be provided under this Agreement shall be as outlined in the Scope 
of Services of the Commission’s ______________________ dated _________ __, ____ 
including Addenda __ and __ and further supplemented by the Consultant’s 
_______________________ dated _________ __, ____.  The above referenced _______ 
_______________ and its _____ addenda are attached hereto as Attachment A and made a 
part hereof.  The Consultant’s _______________________ is attached hereto as Attachment 
B and made a part hereof.  The Commission’s _________ __, ____ Notice of Award letter 
is attached hereto as Attachment C and made part hereof.  In the event of conflicts, 
inconsistencies or discrepancies between and/or within the contract documents including, 
but not limited to, the Commission’s Request for Proposal, the Consultant’s Proposal, Rate 
Schedule and Fee Proposal, any problem statement or any specific Task Order Assignment, 
the Consultant shall provide the better quality or greater quantity of Scope of Services, at 
no additional cost to the Commission, in accordance with the Commission’s interpretation. 
 
Specific Task Order Assignments shall be issued by the Commission on an as needed basis, 
as determined by the Commission in its sole discretion, and such Task Order Assignments 
shall be performed under the direction of the Executive Director and/or his/her designee.  
When the services of the Consultant are desired by the Commission, the Executive Director 
and/or his/her designee will provide the Consultant with a problem statement for each 
assignment.  The Consultant shall submit a detailed scope of services and fee proposal for 
each assignment, which the Consultant indicates will address the problem statement, to the 
Executive Director and/or his/her designee within five (5) working days or fewer if required 
by the Commission. 

 
2. The term of this Agreement shall be for two (2) years from the Commission’s_________ 

__, ____ Notice of Award letter date, with tasks assigned by the Commission to the 
Consultant on an as-needed basis, as determined in the Commission’s sole discretion; 
provided however, the Commission reserves the option to extend or shorten the Agreement 
duration and/or to increase or decrease the not-to-exceed dollar amount, as determined by 
the Commission, in its sole discretion.  Furthermore and without limiting the foregoing, the 
Commission will conduct annual reviews of the Consultant’s performance under this 
Agreement at the end of each anniversary year of the Agreement to determine, in the 
Commission’s sole discretion, if the Consultant’s services will be required for subsequent 
years of the Agreement and the Consultant shall fully cooperate with the Commission in 
connection with such annual reviews, at no additional cost to the Commission. 

 
3. In the event a dispute arises concerning the meaning of the scope of services or the work 

required to be performed under this Agreement, the dispute shall be handled as further 
described in Article V, Section H-Disputes. 
 

B.  Staff and Facilities 
 

1. The Consultant shall designate a single point of contact with the Commission for all matters 
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relating to this Agreement.  This person shall be authorized to submit proposals for each 
Task Order Assignment and negotiate the cost for any and all Task Order Assignments 
requested of the Consultant. 

 
2. The Consultant agrees that it will at all times employ, maintain and assign to the 

performance of this contract a sufficient number of competent and qualified professional, 
technical and other personnel adequate and sufficient for the prompt and satisfactory 
performance of this Agreement. 

 
3. Any person employed in or assigned to the performance of work or services hereunder by 

the Consultant shall be removed from such work or services upon notice from the 
Commission’s Executive Director and/or his/her designee. 

 
4. The Consultant shall not employ the Commission’s employees in the performance hereof. 

 
5. The Consultant agrees that it will at all times cooperate and coordinate its work with the 

work and requirements of the Commission, its Executive Director and/or his/her designee 
and all other Commission personnel for the prompt performance of this Agreement. 

 
C.  Supervision 
 

1. The Consultant agrees that a Principal Officer of the Consultant will, at all times, have 
personal direction and charge of the Consultant’s work to be performed hereunder and be 
available for meetings with the Commission’s Executive Director and/or his/her designee. 

 
2. The Consultant agrees that all personnel and facilities of its principal office will be utilized 

for the performance of this Agreement. 
 

3. Nothing in this Article I.C shall be deemed or construed to revise, modify, diminish or 
impair the obligations of the Consultant to furnish the services and to perform as specified 
in Article I. A. 

 
D.  Confidentiality 
 

1. In the performance of the services for the Commission, the Consultant will receive 
information and knowledge respecting the confidential details of the business of the 
Commission. Accordingly, Consultant agrees that Consultant, except as specifically 
authorized in writing by the Commission, shall not at any time use for Consultant or disclose 
to any person or entity any such knowledge or information heretofore or hereafter acquired. 
Consultant further agrees that all memoranda, notes, records, papers, or other documents 
and all copies thereof relating to the Commission, some of which may be prepared by the 
Consultant, and all objects associated therewith in any way obtained by Consultant shall be 
the property of the Commission. This shall include, but is not limited to, documents and 
objects relating to the Commission, its facilities, personnel or officials. Consultant shall not, 
except for use in performance of services to the Commission, copy or duplicate any of the 
aforementioned documents or objects, nor use any information concerning them except for 
the Commission’s benefit, either during Consultant’s performance of services to the 
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Commission or thereafter. Consultant agrees that Consultant will deliver all the 
aforementioned documents and objects that may be in Consultant’s possession to 
Commission on termination of consultant’s services for the Commission, or at any other 
time on Commission’s request, together with Consultant’s written certification of 
compliance. 

 
2. Consultant agrees that Consultant will not, except as specifically authorized in writing by 

omission, disclose to others, use for Consultant’s own behalf or otherwise appropriate, copy 
or otherwise reproduce, or make any use of any knowledge or information of or relating to 
the Commission its facilities, personnel or officials. 

 
 
ARTICLE II – AUTHORITY OF EXECUTIVE DIRECTOR AND/OR HIS/HER DESIGNEE AND 
CONSULTANT 
 
A. Executive Director and/or his/her designee 
 

1. The Consultant agrees that it will faithfully execute and promptly comply with the 
requirements and direction of the Commission’s Executive Director and/or his/her designee. 

 
B. Consultant 
 

1. The Consultant agrees that, in the performance of this Agreement, it is and will, at all times, 
remain an independent contractor. The Consultant further agrees that it will not bind the 
Commission, its Executive Director and/or his/her designee or any officers or employees of 
the Commission except as authorized in writing by the Executive Director and/or his/her 
designee. 

 
C. Employee of Consultant 
 

1. The parties hereto agree that neither the Consultant nor any person in its employ, shall be 
deemed, construed or become an employee of the Commission and that all instructions and 
directions given to the Consultant or to any of its employees by the Commission, the 
Executive Director and/or his/her designee, or employee of the Commission shall be for 
general guidance of the Consultant only. 

 
 
ARTICLE III – COMPENSATION OF CONSULTANT 
 
A. Terms of Compensation 
 

1. For, and in consideration of the services performed by the Consultant under this Agreement, 
the Commission shall pay the Consultant up to an amount not-to-exceed 
____________________________________ ($___________).  Notwithstanding anything 
else to the contrary in this Agreement or any attachments hereto, this Agreement is not 
intended to provide a guarantee to the Consultant that the specified not-to-exceed dollar 
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amount will be utilized during the term of this Agreement.  Notwithstanding anything else 
to the contrary in this Agreement or any Attachments hereto, the Commission reserves the 
option to extend or shorten the Agreement duration and/or to increase or decrease the not-
to-exceed dollar amount, as determined by the Commission, in its sole discretion 
 
Individual tasks will be assigned by the Commission to the Consultant on a task order basis 
after receipt and approval by the Commission of a proposal from the Consultant for each 
task specifically requested and outlined in the Problem Statement prepared by the 
Commission.  A not-to-exceed amount shall be established for each Task Order Assignment 
and shall be based on the Consultant’s Task Order Assignment Proposal Rate Schedule (See 
Attachment “B”) and any subsequent negotiations to arrive upon an agreed upon fee for the 
specific assignment authorized by the Executive Director and/or his/her designee.  The 
services for this Agreement are assigned by the Commission on an as-needed basis, as 
determined by the Commission, in the sole discretion. 
 
Costs incurred beyond the specified not-to-exceed amount established for each Task Order 
Assignment, without prior Commission approval, shall be at the sole risk of the Consultant. 

 
2. The not-to-exceed payment for each Task Order Assignment shall include payment for all 

direct professional and technical salaries (except as excluded by this Agreement or the 
Attachments hereto) times a multiplier for office personnel and field personnel respectively, 
plus approved out-of-pocket expenses at actual cost, including but not limited to: mileage, 
printing and photographing, and specialized services performed by other firms at the 
Consultant’s direction. 

 
3. The multiplier for the Consultant and any sub-consultants shall be as follows: 

 
Multiplier ________ ________ ________ ________ ________ 

Office X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 
Field X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 

 
 

4. If, during any stage of the services performed under this Agreement, a change is ordered by 
the Commission, which results in additional costs to the Consultant, it shall be the 
Consultant’s responsibility to so notify the Commission’s Executive Director and/or his/her 
designee and request approval of same before the Consultant performs this work. 

 
5. The Commission shall have the right to decrease the scope of any Task Order Assignment 

or terminate any Task Order Assignment at any time and for any reason upon written 
notification of the Executive Director and/or his/her designee.  In such an event, the 
Consultant will be fully compensated for work properly performed prior to the notification 
of reduction in scope or termination of work. 

 
6. If during any stage of the services performed under this Agreement, a change is order by 

the Commission which is deemed by the Commission to be caused by an error or omission 
on the part of the Consultant, its agents, servants, and/or employees, the Consultant shall 
perform all services necessary to correct such error and omission at no cost to the 
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Commission. 
 
B.  Periodic Statements 
 

1. Whenever, the Consultant is entitled to any payment hereunder, the Consultant shall present 
to the Commission a verified statement, supported by such original or other records and 
receipts as the Commission may request, all on forms and in accordance with the payment 
and audit procedures of the Commission, which statements shall set forth all items paid by 
the Consultant for which reimbursement may be demanded hereunder.  Such statement, 
when approved by the Commission as to form and items of claim, shall be paid within thirty 
(30) days of presentation. 
 
The format for submitting invoices shall be consistent with the requirements as stipulated 
by NJDOT or as deemed acceptable to the Commission.  Sample invoices shall be submitted 
to the Commission for approval a minimum of two weeks prior to the first official request 
for payment. 

 
 
ARTICLE IV – SUBCONTRACTS, ASSIGNMENTS AND TRANSFERS 
 
A. Assignment or Transfer of Contract 
 

1. The Consultant shall not sell, transfer, assign or otherwise dispose of this contract or any 
interest therein to any party, except upon such terms and conditions as the Commission may 
approve. 

 
B. Subcontracts 
 

1. The Consultant may obtain by subcontract, subject to written approval of the Commission’s 
Executive Director and/or his/her designee, such supplemental professional and non-
professional services or independent consultants as are necessary for the proper 
performance of this Agreement.  Furthermore and without limiting the foregoing, the 
Consultant must retain the Commission’s prior written approval prior to retaining any 
subcontractor and/or independent consultant under this Agreement. 

 
 
ARTICLE V – LEGAL AND PUBLIC RELATIONS 
 
A. Legal and Public Assignment or Transfer of Contract 
 

1. In carrying out the provisions of this contract or in exercising or claiming to exercise any 
official power or authority, neither the Commissioners of the Commission nor any of its 
officers or employees shall have or incur any personal liability nor shall any claim of 
personal liability be asserted against any of them by the Consultant or its agents or 
employees. 

 
B. Loss or Damage to Property of the Commission 
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1. The Consultant shall care for and protect all property of the Commission which comes into 
the possession or custody of the Consultant, and shall at its own cost and expense, repair or 
restore any such property which is lost or damaged due to the negligence or default of the 
Consultant, its agents, servants, and/or employees in the performance of professional and 
non- professional services under this Agreement. 

 
C. Indemnification 
 

1. With respect to any services or work provided by the Covered Party, its agents, servants, 
employees, Subcontractors and subconsultants under this Contract, the Covered Party 
agrees to the fullest extent permitted by law to indemnify, defend and hold harmless the 
COMMISSION, the Commonwealth of Pennsylvania, the State of New Jersey and their 
respective commissioners, employees, agents, assigns and affiliates (collectively, the 
“Indemnified Parties”) from and against, any and all liabilities, losses, claims, damages 
and expenses, including, but not limited to, costs of investigation and defense, legal fees 
(e.g., fees of attorneys, paralegals and other legal professionals) and expenses, of 
whatsoever kind or nature (collectively, “Damages”), to the extent that such damages are 
caused by the negligence, gross negligence, willful misconduct, fraud or misrepresentation 
(such wrongful acts are collectively hereinafter referred to as “Fault”) of the Covered Party, 
its agents, servants, employees, Subcontractors, subconsultants, anyone directly or 
indirectly employed by them or anyone for whose acts or omissions they may be legally 
liable.  Such obligations of the Covered Party to indemnify, defend and hold harmless the 
Indemnified Parties to the extent of the Covered Party’s Fault (i.e., proportionately), shall 
apply even if the Damages are caused in part by the Indemnified Parties. 
 

2. The laws of the Commonwealth of Pennsylvania shall apply to the construction of the 
indemnification set forth herein without regarding to any conflicts of laws provisions. 

 
D. Claims 
 

1. The Commission shall as soon as practicable after a claim has been made against it give 
written notice thereof to the Consultant. If suit is brought against the Commission, the 
Commission shall forward to the Consultant written notice thereof as soon as practicable 
after receipt of notice of such suit by the Commission. 
 

2. The Consultant shall have the right to choose counsel in defense of any claims or suits that 
it defends pursuant to the above indemnification obligation. Commission shall have the right 
to approve election of such counsel by Consultant. In the event Commission determines that 
any counsel previously approved is not performing satisfactorily, Commission shall have 
the right to require that Consultant either choose a replacement counsel acceptable to the 
Commission or engage additional counsel for the Commission who is acceptable to the 
Commission. 

 
E. E.  Non-Discrimination 
 

1. During the performance of this Agreement, the Consultant and his sub-consultant agree that 
it will not discriminate against any employee, applicant for employment, independent 
Consultant, or any other person because of age, race, creed, color, religion, national origin 
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or non-job disability. The Consultant shall take positive creative steps beyond the ordinary 
toward increasing the potential for minority and women Consultants and providers of bona 
fide services to participate in the free enterprise system. Such positive steps shall include, 
but not be limited to, the following: employment, upgrading, demotion or transfer; 
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training. The Consultant shall post in conspicuous places at the 
Consultant’s headquarters, available to employees, agents, applicants for employment and 
other persons, a notice or equivalent poster setting forth the provisions of this non-
discrimination clause. 

 
F. Laws to be Observed 
 

1. The Consultant shall at all times observe and comply with all applicable federal, state, local 
and municipal laws, ordinances, rules and regulations in any manner affecting the work, and 
shall indemnify and save harmless the Commission and its officers, agents and servants 
from any violation of any such law, ordinances, ruling, and regulations, whether such 
violations be by the Consultant or any subconsultant, or any of their agents or employees. 

 
G. Familiarity with Laws, etc. 
 

1. The Consultant shall familiarize itself with all federal, state and local laws, ordinances, 
rules, and regulations including, but not limited to, the latest amended municipal building 
codes, rules and regulations which in any manner affect those engaged or employed in the 
work, or the materials and equipment used in the work or in any way affecting the work, 
and no plea of misunderstanding will be considered on account of ignorance thereof.  If the 
Consultant shall discover any provision in this Agreement, which is contrary to or inconsist-
ent with any law, ordinance, rule or regulation, he shall forthwith report it to the 
Commission in writing. 

 
H. Disputes 
 

1. In the event a dispute arises concerning the meaning of any term used in this Agreement or 
the work required to be performed under this Agreement, the dispute shall be decided by 
the Commission’s Executive Director and/or his/her designee or his duly authorized 
representative within fifteen (15) days after notice thereof in writing which shall include a 
particular statement on the grounds of the dispute. The Consultant shall have ten (10) days 
after receipt of the decision in which to file a written appeal thereto. The pendency of a 
dispute shall not excuse or justify any interruption or delay in the Consultant’s performance 
of this Agreement which shall proceed with due diligence. 

 
I. Dissemination of Information 
 

1. Information included in this Agreement or the attachments hereto or in any ways associated 
with this project is intended for use only by the Commission and the Consultant and is to 
remain the property of the Commission.  Under no circumstances shall any of said 
information be published, copied or used in any other fashion or for any other purpose. 
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J. News Releases 
 

1. No news releases pertaining to this Agreement or the project to which it relates shall be 
made without prior written approval by the Commission and then only in coordination with 
the Commission. 

 
 
ARTICLE VI – WORK, SERVICES AND CHANGES THEREIN 
 
A. Work Change Orders 
 

1. The Commission or its Executive Director and/or his/her designee may from time to time 
by written order require additional work and services to be performed by the Consultant. 
The Consultant shall submit a proposal to include scope and level of effort for each task, in 
writing, to perform the requested additional work and services for review and approval, 
within five (5) business days after receipt of the request from the Commission or fewer if 
required by the Commission.  Payment for this work will be made on the basis of direct 
professional and technical salaries (except as excluded by this Agreement or the 
Attachments hereto) times a multiplier for office personnel and a multiplier for field 
personnel, as shown in the table below, plus approved out-of-pocket expenses at actual cost 
and subconsultant and specialized services at actual cost. 

 
Multiplier ________ ________ ________ ________ ________ 

Office X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 
Field X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 

 
B. Work to Become the Property of the Commission 
 

1. All notes, designs, drawings, specifications and other technical data of the Consultant, as 
well as job related records and other data including, but not limited to, electronic data, 
concerning the work hereunder shall become the property of the Commission and the 
Commission shall have the right to use all or any part thereof for the purpose, including, but 
not limited to, the construction, supervision or design of any structures or facilities for the 
sole purpose of the Commission, when and where the Commission may determine, without 
any claims on the part of the Consultant for additional compensation. All of the foregoing 
items shall be delivered to the Commission whenever requested by it, and, in any event, 
upon completion of the work hereunder. 

 
 
ARTICLE VII – CONSULTANTS INSURANCE 
 
A. Consultant’s Insurance 
 

1. The Consultant will be required to provide insurance of the prescribed types and minimum 
amounts incorporated herein as Attachment “D” and made a part hereof and the Consultant 
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will be required to comply with all other insurance requirements set forth in Attachment 
“D” hereto. 

 
 
ARTICLE VIII – RECORDS AND ACCOUNTS, INSPECTION AND AUDIT 
 
A. Consultant’s Records and Accounts 
 

1. The Consultant agrees to keep records and books of account showing the actual cost to and 
payment by it of all items of whatever nature for which reimbursement is authorized under 
the provisions of this Agreement. The system of accounting and the kind and detail of books 
and records shall be subject to the approval of the Commission. 

 
B. Inspection by the Commission 
 

1. The Commission or any of its officers, employees or agents, designated for that purpose, 
shall, at all times, be afforded all necessary facilities, during business hours of all business 
days, for inspection of the work and services of the Consultant and at all such times shall 
have access to any premises where any work or services may be carried on and performed 
and where any records, books, correspondence, drawings, receipts, vouchers, memorandum 
and other records and documents of the Consultant, pertaining to this Agreement, may be 
kept, with full facilities for inspection and copy thereof. 

 
 
ARTICLE IX – TERMINATION 
 
A. Default of Consultant 
 

1. In the event that this Agreement or any part thereof has been abandoned, is unnecessarily 
delayed on the part of the Consultant, or is not being performed satisfactorily, or the 
Consultant is willfully violating any provisions of this Agreement or is performing same in 
bad faith as determined at the sole discretion of the Commission’s Executive Director and/or 
his/her designee, the Commission’s Executive Director and/or his/her designee may declare 
the Consultant in default and notify him, in writing to discontinue further performance of 
the services required under this Agreement. The Commission shall recover the costs of 
completing the services under this Agreement by deducting such amounts of monies due or 
to become due to the Consultant hereunder, and the Consultant agrees to pay any deficiency 
in such recovery to the Commission upon demand. 

 
B. Termination at Commission’s Own Interest 
 

1. The Agreement may be terminated, in whole or in part, by the Commission upon fifteen 
(15) calendar days written notice to the Consultant, whenever the Commission deems it 
advisable to do so in its own interest. Upon Receipt of such notice from the Commission, 
the Consultant shall (but in the event of a partial termination, only to the extent of the work 
terminated), except as otherwise directed by the Commission: 

 
a. Discontinue work under this Agreement on the date fixed for termination in the Notice 
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of Termination. 
b. Place no further orders or subcontracts for materials, services or facilities except as may 

be necessary for completion of the work and services until the date fixed for termination 
in the Notice of Termination. 

c. Cancel (or if so directed by the Commission, transfer to the Commission) as of the date 
fixed for termination or such earlier date as the Commission may direct, all orders, 
subcontracts, and agreements relating to the work or services and assign to the 
Commission, in the manner and to the extent directed by the Commission, all of the 
right, title and interest of the Consultant under the orders, subcontracts and agreements 
so cancelled or transferred. 

d. Settle and pay, to the extent directed or authorized by the Commission, claims, 
commitments, liabilities and obligations arising out of or in connection with the 
performance or termination of the work and services or of any subcontract, order or 
agreement pursuant hereto. 

e. Transfer and deliver to the Commission, in the manner, to the extent and at times 
directed by the Commission, the completed and uncompleted work, supplies, material 
and other property produced as part of or acquired in the performance of the work and 
services. 

f. Take such action (whether before or after the termination date) as the Consultant may 
deem necessary or as the Commission may direct for the protection and preservation of 
property, which is in the possession of the Consultant, and in which the Commission 
has or may acquire an interest. 

  
2. The Consultant further acknowledges that this Agreement is or may be subject to certain 

permits, exemptions or approvals hereto issued by Federal, State or local regulatory 
agencies. Without limiting, the general rights of the Commission as set forth in Article 
IX.B.1 paragraphs a. through f. hereof, the Commission shall have the right to terminate this 
agreement upon fifteen (15) days written notice to the Consultant in the event that any such 
permit, exemption or approval is revoked or revised or in the event that the Commission in 
its judgment determines that it would be uneconomical, impractical, unfeasible, or not in 
the best interest of the Commission or the public to comply with any such permit, exemption 
or approval or conditions thereof. 

 
C.  Payment Upon Termination in the Interest of the Commission 
 

1. In the event that this Agreement is terminated by the Commission under the provisions of 
Article IX.B.1 and/or 2, the Commission shall pay the Consultant for such work or services 
that the Consultant has performed in such amounts as the Commission determines to be just 
and proper under all circumstances; provided however, the Consultant shall not be entitled 
to received any compensation greater than the compensation for work properly performed 
prior to the notification of termination.  Furthermore and without limiting the foregoing, in 
no event shall the Consultant’s or any of its agents loss of anticipated profits be relevant in 
determining the amount of such payments. 
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ARTICLE X – SUCCESSORS OF THE PARTIES 
 
A. Successors of Parties 
 

1. This Agreement shall bind the Consultant, its heirs, executors, administrators, successors 
and assigns and shall inure to the benefit of the Commission and its corporate successors. 

 
 
ARTICLE XI – DEFINITIONS 
 

1. The term “Executive Director and/or his/her designee”, whenever appearing herein, means 
the Commission’s Executive Director and/or his/her designee, and shall be deemed to 
include the respective successor or successors and any authorized agent representative or 
designee of any of them. 

 
2. The term “Consultant”, whenever appearing herein, shall be deemed to include any 

successor and the principal officers, project manager, resident engineer and any other agent, 
officer or employee of the Consultant actually in charge of any work under this Agreement. 

 
ARTICLE XII – MISCELLANEOUS 
 
A. Notice.  All demands, notices, requests and other communications required or permitted to be 

made hereunder shall be in writing and shall be deemed duly given if hand delivered against a 
signed receipt therefore, sent by certified mail, return receipt requested, first class postage 
prepaid, or sent by nationally recognized overnight delivery service, in each case addressed to 
the party entitled to receive the same at the following address: 
 

If to the Commission: Delaware River Joint Toll Bridge Commission 
Administration Building 
1199 Woodside Road 
Yardley, PA  19067 
Attn: Roy W. Little, P.E., Chief Engineer 

 
If a legal matter copies to: Carlton L. Johnson, Esquire 

Archer & Greiner, P.C. 
Three Logan Square 
1717 Arch Street, Suite 3500 
Philadelphia, PA  19103 
 
and 
 
Douglas J. Steinhardt, Esquire 
Florio, Perrucci, Steinhardt & Fader, L.L.C. 
235 Frost Avenue 
Phillipsburg, NJ  08865 
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If to the Consultant: _______________________________ 
 _______________________________ 
 _______________________________ 
 _______________________________ 
 Attn:  __________________________ 

 
Either party may alter the address to which communications are to be sent by giving notice of 
such change of address in conformity with the provisions of this Article XII.A.  Notice shall be 
deemed to be effective, if personally delivered, when delivered; if mailed, at midnight on the 
third business day after being sent by certified mail; and if sent by nationally recognized 
overnight delivery service, on the next business day following delivery to such delivery service. 

 
B. Amendments and Waivers.  Any provision of this Agreement may be amended and the 

observance of any provision of this Agreement may be waived only with the written consent of 
the party against whom such amendment or waiver is sought to be enforced.   

 
C. Forum Selection/Governing Law.  This Agreement shall be governed by and construed in 

accordance with the laws of the jurisdiction of the State of New Jersey or the Commonwealth 
of Pennsylvania, as the Commission so desires, without application of conflict of law provisions 
applicable herein.  The parties agree that the state courts located in any state court of the State 
of New Jersey of the Commonwealth of Pennsylvania, and the United States for the District of 
New Jersey or the United States District Court for the Eastern District of Pennsylvania, as the 
Commission so desires, shall have sole and exclusive jurisdiction and venue over any dispute 
arising out of or in connection with this Agreement, and the parties hereby submit themselves 
to the jurisdiction of such courts. 

 
D. Limitation of Actions.  Any action by either party in connection with or arising from this 

Agreement must be commenced within the shorter of two (2) years after the expiration or 
termination of this Agreement or expiration of the applicable statute of limitations. 

 
E. Entire Agreement.  This Agreement, including any Attachments and Exhibits attached hereto, 

constitutes the entire agreement between the parties pertaining to the subject matter hereof and 
supersedes all prior and contemporaneous agreements, understandings, inducements or 
conditions, express or implied, oral or written, except as herein contained.  The express terms 
hereof control and supersede any course of performance and/or usage of trade inconsistent with 
any of the terms hereof. 
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In Witness Whereof, the parties have caused this Agreement to be executed under their hands and 
seals. 
 
  DELAWARE RIVER JOINT TOLL BRIDGE 

COMMISSION: 
   
   
   
   
  Executive Director 
   
  Joseph J. Resta 
  Print 
   
   
  CONSULTANT:  ___________________________ 
ATTEST:   
   
   
   
Signature                            Title  Signature                                      Title 
   
 
 

  

Print                                   Title  Print                                              Title 
 
 
Attachments: 

A. Commission’s Request for Proposals 
B. Consultant’s Technical Proposal and Fee Proposal 
C. Commission’s Notice of Award 
D. Insurance Requirements. 
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ATTACHMENT VI 
 

RATE SCHEDULE FOR 
PROFESSIONAL ENGINEERING SERVICES 

 
1.  Direct Labor Rates     
      
 Classification  Average Hourly Rate  Maximum Hourly Rate 

 Project Principal (see Note 3)     

 Project Manager     

 Project Engineer     

 Resident Engineer     

 Assistant Resident Engineer     

 Senior Engineer     

 Environmental Specialist      

 Engineer     

 Architect     

 Assistant Engineer     

 Inspector – NICET IV     

 Inspector – NICET III      

 Inspector – NICET II     

 Estimator      

 Scheduler     

 Technician/Draftsperson     

 Survey Crew Chief     

 Survey Staff     

 Administrative Assistant     

      

      

      
      
      
2.  Overhead (as a percentage of Direct Labor, see Note 2)  

   Office (max 150%)   

   Field (max 110%)   

 Staff Augmentation (max 110%)   

      
3.  Profit (maximum 10%)    

      
NOTES:  

1. Any material, supplies or other items acquired by the Consultant that have a remaining useful life after completion of the work and for 
which the Consultant receives reimbursement shall be delivered to the Commission prior to receipt of final fee payment 

2. Both the Office and Field overhead rates must be either “approved” NJDOT overhead rates as evidenced by accompanying letter or 
150%/110% whichever is less and shall remain fixed for the entire term of this two (2) year Agreement. 

3. Payment for Corporate Officers, Partners, Owners (all shown as Project Principals) will only be made if they are performing specific 
technical tasks to the betterment of the project. 
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ATTACHMENT VII 
 
 

QUALITY ASSURANCE FORM 
 
 

This form is to be completed by the Project Manager, or the responsible person in-charge for overseeing and directing 
the overall execution of the work on the referenced project.  Provide this form with the transmittal of the project 
deliverables.  Attach any additional QA/QC forms generated by the Consultant during the course of this task. 

 
  

Client:  Delaware River Joint Toll Bridge Commission        

Project Name:  Structural/Civil Task Order Agreement      

              

Client’s Project Number: _C-759A_____ Consultant’s Project Number:      

Task Name:             

Client’s Task Number:   Consultant’s Task Number:       
 
 
I,          , certify that the work performed for the above 
referenced project was done in accordance with all quality assurance and quality control procedures of our organization 
and in accordance with the requirements of our Contract with the Delaware River Joint Toll Bridge Commission for 
the above referenced project. 
 

Signature:        Date:    

Title:         

Company:            
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ATTACHMENT VIII 
 
 

SAMPLE REQUEST FOR TASK ORDER ASSIGNMENT PROPOSAL 
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[DATE] 
 
[NAME, TITLE] 
[COMPANY] 
[STREET ADDRESS] 
[CITY, STATE, ZIP CODE] 
 
 
Re: DRJTBC Contract No. [NO.]; Capital Project No. [NO.] 
 [TASK ORDER AGREEMENT NAME] 
 Request for Task Order Assignment Proposal 
 
 
Dear Mr. [NAME]: 
 
Please submit a proposal to provide professional services to [PROVIDE A BRIEF DESCRIPTION 
OF THE SERVICES TO BE PROVIDED UNDER THIS TASK ORDER AGREEMENT, ABOUT 
15-20 WORDS].  This will be Task Order Assignment [X-XXXX] for [TASK ORDER 
ASSIGNMENT DESCRIPTION] as outlined within the attached Problem Statement, pursuant to 
our existing agreement for [INDICATE STRUCTURAL/CIVIL, FACILITIES OR 
CONSTRUCTION MANAGEMENT/INSPECTION AS APPROPRIATE] Task Order Consulting 
Services. 
 
Your proposal shall include a transmittal letter and the following six (6) items in this order: 1) Task 
Order Agreement Form; 2) the Commission’s Problem Statement; 3) the Consultant’s Scope of 
Services; 4) Key Milestone Deliverable Dates; 5) the Consultant’s Schedule; and 6) Fee Breakdown 
and Summary; each of which shall be included and made a part of this Task Order Assignment 
Agreement. A discussion of each submittal form follows:  

• The Task Order Assignment Agreement Form summarizes the basic contractual elements of 
the  assignment (see attached form) 

• The Commission’s Problem Statement details, from the Commission’s perspective, what 
issues must be addressed through this Task Order Assignment and forms the basis of the 
Consultant’s Scope of Services (see attached Problem Statement).  

• The Consultant’s Scope of Services details the scope of services to be performed by the 
Consultant in response to the Commission’s Problem Statement (sample form forwarded under 
previous separate cover). 

• The Key Milestone Deliverable Dates lists those dates taken from the Microsoft Office Project 
schedule that must be met to maintain the Task Order schedule (sample form forwarded under 
previous separate cover). 

• The Consultant’s Schedule, in Microsoft Office Project format, details the subtasks and their 
start and completion dates (sample form forwarded under previous separate cover). 

• The Consultant’s Fee Breakdown and Summary submitted in Microsoft Office Excel format 
(sample form forwarded under previous separate cover). 
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Attached are the Task Order Assignment Agreement form and the Commission’s Problem 
Statement for this assignment. Separately, we will also transmit these to you electronically via e-
mail. Your execution of this form and the entry of the appropriate information (i.e. Assignment 
Project Engineer, Subcontractor Participants, Estimated Schedule Duration, Estimated Staff Hours 
and Estimated Charges & Expenses) along with the submission of Key Milestone Deliverable Dates 
, the Commission’s Problem Statement , the Consultant’s Scope of Services, Schedule and Fee 
Breakdown and Summary constitute your required “submittal package”. You are requested to 
submit a hard copy of the aforementioned proposal package within 5 working days after receipt of 
this request for this proposal along with an electronic PDF version via e-mail.  
 
We look forward to working with you on this project of critical importance to the Commission.  
Should you have any questions or need additional information please do not hesitate to contact the 
[NAME], Project Manager, at [PHONE NUMBER]. 
 
 
Very truly yours, 
 
 
 
 
ROY W. LITTLE, P.E. 
Chief Engineer 
 
 
RWL/[xyz] 
Attachments 
 
 
cc: Joseph J. Resta, Executive Director 
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DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 
 

T A S K  O R D E R  A S S I G N M E N T  A G R E E M E N T  
 

[INSERT TITLE] 
Assignment C-[XXX-X] Capital Project 1234A 

 
This proposal for Task Order Assignment work is submitted under a standing Consulting Engineer 
Agreement between the Commission and [INSERT CONSULTANT NAME] for [INSERT 
DESCRIPTION].  Terms governing the Task Order Assignment are those set forth in said 
Consulting Engineer Agreement unless revised by Commission written request, as to rates, costs, 
insurances and participation. 
 
Commission Task Order Assignment Control Data: 
 

Assignment Description: [INSERT DESCRIPTION] 

Assignment Number: Assignment # [XX] 

Assignment Proposal Request Date: [MONTH - DAY - YEAR] 

Program Area Manager:  [INSERT NAME] 

Project Manager: [INSERT NAME] 
 
Consultant Task Order Assignment Submittal Data: 
 

Assignment Project Engineer: __________________________________________________ 
 
Assignment Scope of Work: __________________________________________________ 
 
Subcontractor Participations: __________________________________________________ 

 
Estimated Schedule Duration: ____________________________________ completion date. 
 
Estimated Staff Hours: ____________________________________________ hours. 
 
Detailed Estimate by Item: Direct Salary Times Approved Multiplier (X.XX). 
 
Estimated Charges & Expenses: $ _______________________________ (Not-to-Exceed Fee) 

 
Consultant Submittal Commitment: 
 
____________________________________________________________                _________________________ 
Principal in Charge: INSERT NAME       (Date) 
 
Commission Approval: 
 

Recommended By 
 
____________________________________________________________                _________________________ 
Roy W. Little, P.E. – Chief Engineer      (Date) 
 

Approved By 
 
____________________________________________________________                _________________________ 
Joseph J. Resta - Executive Director         (Date) 
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Facilities Task Order Agreement 
  Task Order Assignment C-413A-4 
  Easton-Phillipsburg Roof Replacement 
 

 
 

KEY PROJECT MILESTONE DELIVERABLE DATES 
 
 

1. Task Order NTP - Monday, August 28, 2006 
2. Submit Final Preliminary Phase  - Wednesday, October 18, 2006 
3. Submit 60% Design Phase Documents - Tuesday, November 21, 2006 
4. Submit Pre-Final 100% Phase - Tuesday, December 12, 2006 
5. Advertise Project for Construction - Friday, January 5, 2007 
6. Award Construction Contract - Monday, February 26, 2007 
7. Begin Construction in the field - Thursday, April 19, 2004 
8. Substantial Completion Date - Monday, August 6, 2006 
9. Deliver As-Builts to Commission - Friday, September 21, 2007 
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DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 
 

DRJTBC PROBLEM STATEMENT 
Scudder Falls Toll Supported Bridge Deck Joint Replacement 

 
STRUCTURAL / CIVIL TASK ORDER AGREEMENT CONSULTANT 

Assignment C-412B-3 
 

 
The Scudder Falls Bridge, carrying I-95 over the Delaware River is a girder-floorbeam-stringer type 
bridge spanning a total of 1740 ft from center to center of abutment bearings.  The bridge consists of ten 
(10) continuous spans with pin hanger hinge assemblies and cantilever suspended spans in four of the 
spans.  The bridge deck has an out-to-out width of 63’-6” and carries two (2) lanes of mainline traffic.   
 
The Commission has retained a design consultant, DMJM+HARRIS, Inc. to work on the I-95/Scudder 
Falls Bridge Improvement Project.  One element of this project required DMJM+HARRIS to perform 
an inspection of the bridge and prepare a report for the Commission.  The Commission has received that 
report and wishes to address some of the Maintenance Repair Recommendations that were reported. 
 
The Commission plans to follow its standard construction contract bidding process to award a 
construction contract to a Contractor to make the repairs to the bridge. 
 
The Commission is seeking a Consultant under this task order agreement to prepare Plans and 
specifications.  One of the Commission’s expectations for the repairs is to minimize the disruption of 
service on Interstate 95 while the repairs are being made to the Scudder Falls Bridge. 
 
The Commission is committed to addressing these conditions by utilizing a standing Consulting 
Engineer Task Order Agreement to determine appropriate repair / replacement strategies and 
implement the preferred mitigation method. 
 
The Consultant will be required to prepare various bid documents in PENNDOT format in order to 
permit the Commission to let the repairs as a construction contract. 
 
The Commission requests a proposal to perform the following tasks: 
 
1. Review existing sources of information related to these issues, including, but not limited to: 

• Applicable portions of the Commission’s March 1995 publication entitled “General Information 
on the Non-Toll Bridges” 

• Previous annual inspection reports prepared by the Commission’s GEC Consultants 
• Construction documents for the various repair or rehabilitation projects, identified in the above 

referenced general information book, performed by contract and Commission maintenance 
personnel as well as any as built information 

• The 2003 Report of Inspection Findings as prepared by DMJM+HARRIS for theI-95 / Scudder 
Falls Bridge Improvement Project 
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2. Visit the site and conduct a field inspection of the stringer stress relief joints and their supporting 

diaphragms.  The inspection should be focused on making and recording observations relating to 
their existing conditions for the purpose of formulating the above referenced repair / replacement 
strategies as well as the preferred mitigation method. 

 
3. Prepare and submit a letter report summarizing the findings of the field inspection.  Determine and 

identify alternative repair / replacement strategies.  Provide discussions on any latent deficiencies of 
the existing designs and / or conditions that might influence the selection of a particular strategy.  
Evaluation of the alternative strategies shall include consideration of factors such as initial cost, 
reoccurring costs, service life, inconvenience to the traveling public, etc.  Provide a recommendation 
for a specific strategy. 
 
The Consultant shall assume one (1) half-day meeting as part of this task. 

 
4. Obtain Commission concurrence on the field inspection report and associated recommendation.  The 

Consultant will be required to prepare various bid documents (Plans, Specifications & Engineering 
Estimate) in PENNDOT format and “package” said documents together with the Commission’s 
“boiler plate” materials in order to permit the Commission to “let” the repairs as a construction 
contract.  The deliverables will include, but not be limited to, necessary repair drawings, maintenance 
and protection of traffic drawings, detour plans, technical specifications, and associated special 
provisions to include environmental controls / lead-based paint mitigation provisions as well as 
engineer’s estimates. 
 
Provide details of advance notification signs for use by the Commission’s maintenance personnel.  
These signs are anticipated to be erected approximately two weeks prior to the commencement of 
construction for the purpose of advising motorists / pedestrians of the construction start date and 
any restrictions relating to the use of the bridge facility. 
 
60% Submission - Provide a submission in the form of 60% complete contract drawings showing 
the scope of work, design / construction details, maintenance / protection of traffic, detour plan, 
etc.  Quantities are not required for this submission; however, a preliminary cost estimate and 
outline of specifications should be furnished.  Provide twelve (12) sets of half-size (11”x17”) plans, 
the preliminary cost estimate and outline of the specifications.  Comments are anticipated to be 
provided to the Consultant within 10 working days after its receipt. 
 
Pre-Final Submission - Provide a submission in the form of 100% complete, except for 
Commission comments, contract drawings and “complete” specifications as well as an Engineer’s 
Estimate.  Included as part of this submission will be a construction schedule using scheduling 
software such as MS Project or Primavera SureTrak which identifies the major milestones and 
work activities in sufficient detail to develop the duration of the project to complete the contract 
work items.  Twelve (12) sets of the following will be provided: half-size plans, the “complete” 
specifications and Engineer’s Estimate.  Comments are anticipated to be provided to the Consultant 
within 10 working days after its receipt. 

- 59 - 
 

 



Problem Statement  C-412B-3 
  Scudder Falls Joint Repairs 
 

 
Final Submission - Provide a submission in the form of 100% complete “sealed” contract 
drawings and “complete” specifications incorporating Commission comments as well an 
Engineer’s Estimate.  Twenty (20) full-sized (22” x 34”) paper sets and five (5) half-size paper sets 
of the drawings as well as twenty-five (25) bound copies of the “complete” specification books. 
 
Conformed Submission - Provide a submission in the form of a conformed set of contract 
drawings and “complete” specifications incorporating revisions resulting from Addendums.  One 
full-size Mylar set, ten (10) full-size paper sets and five (5) half-size paper sets of the drawings as 
well as one unbound copy of the “complete” specification book.  Digital copies of all drawing files 
must also be submitted in a format compatible with MicroStation SE and digital copies of all 
documents should be provided in both Microsoft Word and PDF formats on two (2) compact disks. 
 
The Consultant shall assume two (2) half-day meetings as part of this task. 
 
The Consultant shall provide all necessary design related activities related to the preparation of the 
above referenced information.  A completed Quality Assurance Certification Form shall be 
provided with all submissions. 

 
5. The Consultant shall provide “post design” services to include but not be limited to: 

• Attendance at the Pre-bid Meeting(s), preparation of Pre-bid Meeting minutes, support and 
assistance in answering questions by potential bidders both at the Pre-bid Meeting(s) and 
throughout the period immediately prior to the receipt of bids, preparation of addendums, review 
and analysis of bids, and preparation of a recommendation for award of the contract to the lowest 
responsible bidder(s). 

Perform post-bid analysis of the received bids and prepare a written recommendation regarding 
the acceptability of the bids received by the Commission. 

In the case of the Commission accepting the bids and choosing to contract with a bidder, the 
Consultant will be required to incorporate all addenda into the construction document package 
and re-issue original documents in the form of a “Conformed” contract set(s) of plans and 
specifications, which incorporates all bidding phase document changes and represents the final 
“as-designed” version of the contract documents as noted in item 4. 

• Review of all shop drawings and respond to any design related questions and / or requests for 
clarification brought to the Consultant's attention by the Commission.  It is noted that the 
Commission shall not reimburse the Consultant for the correction of any errors or omissions on 
the plans. 
The Consultant will be required to prepare change-order related revisions to the contract 
documents.  If the change order revisions are at the Commission’s request and are for the 
convenience and benefit of the Commission due to unforeseen circumstances, the Consultant 
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will be compensated for the revisions in accordance with the Article VI / Section A of the 
Agreement.  If, however, the change order revisions are due to errors, omissions, or 
deficiencies in the original contract documents, no additional compensation will be allowed for 
these revisions. 
Attend a half-day Pre-construction Meeting along with representatives from the Commission, 
Contractor and other involved parties. 
Attend bi-weekly Construction Progress Meetings, once every two (2) weeks as scheduled during 
the duration of the construction contract and a project closeout meeting at the end of the 
construction.   
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DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 

 
CONSULTANT SCOPE OF SERVICES – ATTACHMENT A 

 
Easton-Phillipsburg Toll Bridge 

Sign Structures and Signage – Final Design 
 

STRUCTURAL / CIVIL TASK ORDER AGREEMENT 
ASSIGNMENT C-412B-1 

 
General 

 
The XXX XXXXX accepts the task assignments as presented in the Commission’s 
Problem Statement dated March 4, 2005, with the following recommended elaborations 
and clarifications to the tasks identified in the Problem Statement. 
 
The sign structures are identified as follows: 

• Sign Structure D spans both eastbound and westbound traffic lanes of US Route 22 and 
is located on the Pennsylvania approach just east of Bushkill Creek 

• Sign Structure “Y” spans eastbound traffic lanes of US Route 22 and is located on the 
Pennsylvania approach within the vicinity of Ramp B. 

• Sign Structure “A” spans westbound traffic lanes of US Route 22 and is located on the 
Pennsylvania approach within the vicinity of Ramp A. 

• Sign Structure E is a cantilever structure located over the eastbound traffic lanes of the 
Broad Street Viaduct and is mounted on the 2nd pier from the west abutment 

• Sign Structure G is mounted to the pedestrian overpass spanning westbound traffic 
lanes of US Route 22 and is located east of Hillcrest Blvd. 

• In addition to the above listed signs two (2) sign structures mounted to the bridges main 
span top chord bracing will be included in the repair/replacement Final Design. These 
sign structures are identified as Sign Structure S1 over the eastbound and westbound 
lanes and located toward the western end of the main river span and Sign Structure S2 
over the westbound lanes and located toward the eastern end of the main river span. 

 
XXX will develop construction documents for the demolition of the existing sign 
structures, sign structure repair/replacement, new signage design including ground 
mounted signage, design of required roadside protection, maintenance and protection of 
traffic during construction and appropriate construction staging in the form of Plans, 
Specifications and Cost Estimate in PennDOT format suitable for construction letting. 
XXX will review and modify the Commission’s specification “boiler plate” and will 
prepare a job specific project manual for distribution to prospective bidders. 
 
It is anticipated that the sign structure construction, signage improvements and roadside 
protection work will be performed in a single construction contract. XXX will also perform 
Post Design Services for the anticipated construction work. 
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Maintenance and Protection of Traffic (M&PT) during Final Design, including surveying 
and geotechnical investigation operations will be provided by a subcontractor and will be 
in accordance with PennDOT and NJDOT work zone traffic control for short term 
operations. Lane closures will be required to facilitate the surveying and soil boring work. 
A crash truck with a driver along with all cones and required traffic control devices and the 
labor to set-up and take down the lane closures will be provided by a subcontractor. 
 
It is anticipated that the lane closures will occur between 9:00 am and 3:00 pm on 
weekdays. The field work may need to be rescheduled due to inclement weather. Each lane 
closure set-up would last the full six (6) hours and the field operations would move from 
sign to sign in the closed lanes. The sign structures are all within approximately 1/4 mile 
on each side of the bridge. Therefore each lane closure will be less than approximately 1/2 
mile excluding tapers. If the field operations end early on any day, the next set-up will not 
be until the following day. Lane closures will be required for four (4) to six (6) days. Lane 
closures will be discontinued at the toll plaza.  
 
It is anticipated that no toll passes will be issued.  
 
Our subconsultant XXXXXXXX XXXXXXXXXX XXXXXXXXX, XX (DBE/SBE) will 
be responsible for design of sign lighting and our subconsultant XXXXXXX, XXXX 
(DBE/SBE) will be responsible for the Geotechnical Investigation including the soil boring 
program and sign structure foundation recommendations. 
 
Task 1 – Project Coordination  

• This task will consist of overall project management including meetings and 
coordination with the Commission’s Chief Engineer, the Commission’s 
Engineering Department, subconsultants, subcontractors and preparation of 
progress reports. 

• An initial kick-off meeting will be held prior to the commencement of work.  A 
total of three (3) additional Final Design meetings with the Commission are 
anticipated.  Coordination and support will be maintained with all technical 
disciplines throughout the project. 

• The design schedule included with this proposal will be refined and updated. 
• Technical reviews of other disciplines work will be performed as required. 
• QA/QC reviews will be performed for all submissions. 
• Memorandums will be prepared for distribution. 
• Prepare and solicit M&PT subcontract for traffic control during surveying and 

geotechnical investigation. 
 
Task 2 – Review of Existing Information 

• In preparation for the previous inspection task, XXX has searched the 
Commission’s Yardley drawing files and existing documentation and reproduced 
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the obtainable original plans. However, we will revisit the Commission’s achieves 
as a check to ensure we have all the available existing information. 

• Perform a site visit to refine concepts for new sign placements, M&PT, surveying 
and soil boring operations. 

• XXX will contact utility companies, identify utilities in the vicinity of each 
proposed sign foundation, indicate these utilities on the plans, submit verification 
plans to the utility companies and indicate on the plans any utility designed 
relocations. Utility relocations (performed by the utility company) will be 
coordinated with the project. 

 
Task 3 – Plans, Specifications and Estimate 

• XXX will field verify the proposed signage improvements prior to completion of 
final design.  A total of three (3) site visits are anticipated. 

• New roadway signs will be designed based on the recommended strategy and 
standards established by the M.U.T.C.D., PennDOT and the Commission.  All 
roadway signing will be shown on the final design drawings.  New signs will be 
designed using “GuidSign” software. 

• Roadside safety devices will be designed for the protection of sign structures and 
shown on the final drawings. 

• Perform detailed survey in vicinity of new sign structure foundations. 
• Perform required subsurface exploration including soil borings and foundation 

recommendations. 
• Perform sign structure and support designs in accordance with PennDOT 

standards. 
• Plans and details will be prepared for M&PT, including detours as required for the 

construction of the new signs and structures.  As many as six (6) detours may be 
required. Final M&PT design drawings will be prepared to scale, and will show 
the work zones, lane widths, temporary signing, striping, temporary traffic control 
devices, and details.  XXX will also develop the construction staging of the 
improvements. M&PT plans will be prepared for review and comment at the 60% 
and Pre-Final stages, prior to final submission to the Commission. 

• Construction details for traffic roadway signing and supports, roadside safety 
devices, temporary M&PT devices and temporary signing will be prepared.  
PennDOT or NJDOT details will be utilized where appropriate. 

• XXX will prepare quantity calculations for all proposed items of work. Based on 
the quantity estimate we will prepare a cost estimate for the fabrication and 
erection of the proposed and temporary items. 

• Prepare specifications for the construction contract based on PennDOT standard 
specifications. 

• Prepare Plans, Specifications and Estimate Submission for Sign Structures D, Y, 
A, E, G, S1 and S2. Submissions will include 60%, Pre-Final and Final PS&E. The 
anticipated plan sheets for the sign structures and signage include: 

 
1. Key Plan – 1 sheet. 
2. General Notes and Quantities – 1 sheet. 
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3. General Plan and Elevation for each Sign Structure – 6 sheets. 
4. Sign Structure Details – 10 sheets. 
5. Sign Lighting Plans – 14 sheets. 
6. Signing Plans – 10 sheets. 
7. Signing Text Details – 5 sheets. 
8. Roadside Protection – 4 sheets.  
9. M&PT and Staging – 18 sheets. 
10. M&PT Details – 5 sheets. 
Total number of sheets = 74 

 
• Deliverables –  
1. 60% Submission - Twelve (12) half-size sets of Plans, Preliminary Cost Estimate, 

outline of Specifications and Quality Assurance Certificate. 
2. Pre-Final Submission - Twelve (12) copies of Plans( six (6) full-size sets and six (6) 

half-size sets) with quantities, Construction Cost Estimate, complete Specifications, 
Construction schedule and Quality Assurance Certificate. 

3. Final Plans, Specifications and Estimate Submission - one (1) “sealed” full-size 
mylar set of Plans, Thirty (30) full-size sets, Fifteen (15) half-size sets, Forty-five 
(45) bound copies of specifications book, copy of the Construction Cost Estimate 
and Two (2) electronic CD ROM versions of the Plans in MicroStation SE and the 
Specifications, Construction Cost Estimate and Construction Schedule in MSWord, 
Excel, and MSProject formats as appropriate. All documents will also be delivered 
on CD ROM in PDF format. 

 
A. Task 4 – Post Design Services 

• Perform Post Design Services in accordance with the Commission’s problem 
statement. 

• Attend the pre-bid meeting and prepare minutes of meeting. 
• Respond to contractor questions. 
• Prepare addendums. 
• Review and analysis of bids and recommendation for award of contract. 
• Prepare the “Conformed Set” of documents. 
• Review of shop drawings. 
• Attend the pre-construction meeting and prepare minutes of meeting. 
• Field visits, responses to design related questions and providing plan changes as 

required. 
• Prepare change order related revisions. 

 
• Deliverables –  

1. Conformed Set of Contract Documents  - one (1) “sealed” full-size mylar set of 
Plans, Ten (10) bound full-size sets, Ten (10) bound half-size sets, Ten (10) 
bound copies of the specifications book, Two (2) electronic CD ROM versions 
of the Plans in MicroStation SE and the Specifications, Construction Cost 
Estimate and Construction Schedule in MSWord, Excel, and MSProject formats 
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as appropriate. All documents will also be delivered on CD ROM in PDF 
format. 
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