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October 14, 2026 

 

To: All Consultants 

 

Re: Request for Proposals (RFP) 

Professional Engineering Services 

Construction Management Services Task Order Agreement 

DRJTBC Contract No. C-827A 

 

The Delaware River Joint Toll Bridge Commission (the “Commission”) invites proposals from 

Consultants for professional consulting services for various Construction Management Services 

under a Task Order Agreement. As used in this RFP the term “Consultant” shall mean the Prime 

Consultant, the consulting firm with which a Consultant is affiliated (if any) and the respective 

sub-consultants of the foregoing that jointly comprise the team to be used for this Agreement as 

defined below. 

 

This solicitation for a proposal (“RFP”) is for work to be performed on various Task Order 

Assignments within the Commission’s jurisdiction, from the Philadelphia-Bucks County line in 

the south to the New Jersey-New York State line in the north, a distance of approximately 140 

miles. 

 

The Contract will be for a twenty-four (24) month period with projects assigned on an as-needed 

basis. The not-to-exceed dollar amount for this Construction Management Services Task Order 

Agreement will be $1,000,000.00. Nothing contained herein is intended to provide a guarantee to 

the Consultant that the specified not-to-exceed will be utilized during the term of this Agreement. 

The Commission reserves the option to extend/decrease the contract duration and/or 

increase/decrease the maximum dollar amount. 

 

Individual task assignments will be assigned to the Prime Consultant on a task order basis after 

receipt and approval of a Proposal from the Prime Consultant for each task specifically requested 

and outlined in the Problem Statement provided by the Commission. 

 

The intent of this RFP is for the Commission to select a Prime Consultant, based on their proposal 

submission and in accordance with the RFP Process (One-Step Process) outlined in the 

Procurement Process Guidelines for Professional Services in Support of Commission Operations 

and Capital Improvement Program. A copy of the guidelines is available at the following 

Commission website:  

http://www.drjtbc.org/wp-content/uploads/Procurement_Guidelines_July_2017.pdf. 

 

To respond to this RFP, the Prime Consultant must have an office located within the 

Commonwealth of Pennsylvania and/or State of New Jersey that is within a 2-hour drive of the 

Commission’s Administration Building located in Yardley, PA. The Project Manager should be 

assigned to the same office and must be a licensed Professional Engineer in the Commonwealth 

http://www.drjtbc.org/wp-content/uploads/Procurement_Guidelines_July_2017.pdf
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of Pennsylvania and/or State of New Jersey. The Prime Consultant must perform the largest 

percentage of the work of any consultant team member. 

 

The Prime Consultant submitting a proposal must submit documentation verifying that it is pre-

qualified as of the date of the proposal submission to do business with the State of New Jersey and 

Pennsylvania and provide a minimum of five (5) Project Descriptions (client, fee, description of 

services) having a total aggregate Consultant’s fee of no less than $500,000.00 indicating project 

experience in the last three (3) years in Construction Management as described under the Scope of 

Services of this RFP. 

 

The consultant team responding to this RFP shall demonstrate in their proposal, as a minimum, 

collective previous project experience, including Project Descriptions (client, fee, description of 

service), meeting the requirements similar to that of PADOT prequalification categories of 

Construction Inspection, Construction Support Services, Design Support Services, or equivalent 

NJDOT prequalification categories’ experience. Also, all sub-consultants shall demonstrate, in the 

proposal, project experience in the areas of work they will be performing. 

Consultants are not required to be prequalified by PENNDOT or NJDOT in the aforementioned 

disciplines, however are requested to submit current PENNDOT or NJDOT certificates in these 

technical disciplines if available. 

On November 29, 2004 the Commission adopted Guidelines on Conflict of Interest and Recusal.  

These can be found at http://www.drjtbc.org/wp-content/uploads/Recusal_Guidelines.pdf.  

Consultants must include in their Proposal a certification in the form of the Conflict of Interest and 

Recusal Certification Form (Attachment IV) indicating that they have read, understood and will 

be guided by these guidelines when performing work for the Commission. 

 

The Contract requirements are more fully described in the below “Background” and “Scope of 

Services” sections. 

 

Identified Business Enterprise (IBE) Participation 

Consultants submitting a proposal for this solicitation agree to abide by the Commission’s Contract 

Compliance Program (“CCP”) Requirements. The Commission’s CCP is intended: (1) to promote 

and encourage minority, women, small, disadvantaged, disabled, and veteran owned businesses 

(referred to as "Identified Business Enterprises" or "IBEs") to participate in business opportunities 

with the Commission; (2) to afford IBEs an equal opportunity to compete for work on the 

Commission’s contracts; and (3) to encourage Consultants to provide subcontracting opportunities 

to certified IBEs by soliciting such firms for subcontracting opportunities. The Commission and 

its consultants shall not discriminate on the basis of race, color, religion, gender, national origin, 

ancestry, age, marital or veteran status, medical condition, disability, sexual orientation, 

citizenship, or any other classification protected by law in the award and performance of contracts. 

 

The Commission encourages Consultants to meet or exceed the twenty-five percent (25%) IBE 

participation target for Commission contracts. However, Consultants may comply without 

achieving the participation targets so long as they make and document Good Faith Efforts (as that 

phrase is defined herein) that would allow IBE participation. Consultants that do not meet the 

http://www.drjtbc.org/wp-content/uploads/Recusal_Guidelines.pdf
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project’s targets are subject to the Contract Compliance Department’s ("CCD") Good Faith Efforts 

review. 

To comply with the Contract Compliance Program, a Consultant has two (2) options: (1) 

Compliance Plan I - the Consultant may “Opt-In” and complete forms A and B by agreeing to 

meet or exceed the 25% participation target, or (2) Compliance Plan II - the Consultant may 

provide its Good Faith Efforts documentation (forms A through F) detailing their attempt to 

meet the 25% participation target. The Contract Compliance Program’s guidelines and forms are 

more fully explained and available directly from the Commission website (www.drjtbc.org) under 

Doing Business. 

 

Any questions regarding preparation of the Compliance Plan should be directed to the CCD to the 

following: 

Professional Services 

Mr. Nicholas Haynes 

Director of Contract Compliance 

1199 Woodside Road 

Yardley, PA 19067 

(267) 394-6564 (office) 

nhaynes@drjtbc.org 

 

IBE Payment Verification 

 

The Commission uses a Payment Verification System as a tool to improve communication 

between Prime Consultants and sub-consultants in the compliance, documentation, and reporting 

of payments to sub-consultants. 

 

The Commission requires all awarded Prime Consultants to familiarize themselves with and use 

the Payment Verification System in reporting monthly invoice payments to their sub-consultants. 

The Prime Consultant agrees as part of the contract award to fulfill the mandatory requirements 

of the Commission’s Payment Verification System. 

 

The Prime Consultant must register and take online training with the Commission’s Payment 

Verification System, for payment to all IBE sub-consultants.  

 

BACKGROUND 

The Commission owns and operates twenty (20) bridge facilities crossing the Delaware River from 

Morrisville, Pennsylvania in the south to Milford, Pennsylvania approximately 140 miles to the 

north. Of these, eight (8) are Toll Bridge facilities consisting of eleven (11) bridges over the river, 

including three (3) sets of parallel main river bridges, and the remaining twelve (12) are Toll-

Supported Bridges (tolls are not collected on these bridges). In total, the Commission owns and 

operates 62 bridges, including the 23 bridges over the Delaware River and 39 approach bridges. 

Included in these 62 bridges are five (5) pedestrian bridges and one (1) pedestrian tunnel. The 

Commission has numerous operations and maintenance buildings and garages located throughout 

its jurisdiction to support the efforts required to manage its bridges. 

 

http://www.drjtbc.org/
mailto:nhaynes@drjtbc.org
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The eight (8) Toll bridge facilities and corresponding number of structures are: 

1) Trenton - Morrisville Toll Bridge and eleven (11) approach structures 

2) Scudder Falls Toll Bridge (twin structures) and seven (7) approach structures (incl. 

three (3) pedestrian bridges) 

3) New Hope - Lambertville Toll Bridge and two (2) approach structures 

4) Interstate 78 Toll Bridge (twin structures) and eleven (11) approach structures 

5) Easton - Phillipsburg Toll Bridge and four (4) approach structures plus a pedestrian 

tunnel 

6) Portland - Columbia Toll Bridge and two (2) approach structures 

7) Delaware Water Gap Toll Bridge (twin structures) 

8) Milford - Montague Toll Bridge 

The 12 Toll Supported bridge facilities and corresponding number of structures are: 

1) Lower Trenton Toll Supported Bridge 

2) Calhoun Street Toll Supported Bridge 

3) Washington Crossing Toll Supported Bridge 

4) New Hope - Lambertville Toll Supported Bridge 

5) Centre Bridge - Stockton Toll Supported Bridge and one (1) approach structure 

6) Lumberville - Raven Rock Toll Supported Pedestrian Bridge 

7) Uhlerstown - Frenchtown Toll Supported Bridge 

8) Upper Black Eddy - Milford Toll Supported Bridge 

9) Riegelsville Toll Supported Bridge 

10) Easton - Phillipsburg (Northampton Street) Toll Supported Bridge 

11) Riverton - Belvidere Toll Supported Bridge 

12) Portland - Columbia Toll Supported Pedestrian Bridge 

 

Available for review at the Commission’s Administration Building in Yardley, PA are internal 

documents containing general information of the Commission’s facilities identified above, entitled 

"General Information on Non-Toll Bridges" and "General Information on Toll Bridges". These 

documents include general information on the buildings, shops, and garages at the toll facilities. 

The Consultant must possess background and experience in the areas of construction management 

and construction inspection; including but not limited to, providing programmatic / engineering 

cost estimating, scheduling, constructability/bidability review, claims assistance, value 

engineering, safety reviews, etc.; supervising construction inspection personnel on bridge, 

highway, and/or building facilities construction assignments and functioning as the owners direct 

on-site representative; CPM scheduling involving bridge, highway and/or building facilities 
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construction assignments and proficient in the use of Primavera Project Planner, Primavera 

Suretrak, and Microsoft Project scheduling software; providing inspection services involving 

asbestos abatement, lead abatement, cleaning / painting of structures, concrete formwork / 

placement, structural steel fabrication / erection / rehabilitation, roadway pavement, toll plazas, 

facilities, etc. 

 

The Consultants responding to this RFP which can provide a committed full-time staff as required 

to perform the services described herein are encouraged to submit a Proposal.  Each Proposal 

submitted must meet the requirements stipulated herein, and the submitting Consultant must agree 

to the terms and conditions, set forth in Administrative and Contractual Information (Attachment 

I) of this RFP. 

The Consultant’s organization must include the following key personnel:  

Project Manager - Civil, Structural – Project Manager (PM) shall be a Professional Engineer 

licensed in the Commonwealth of Pennsylvania and/or the State of New Jersey with a minimum 

of 15 years of Bridge and Transportation Construction Supervision/Management experience.  The 

PM is the individual who is the Prime Consultants direct representative to the Owner. The PM 

must be an employee of the Prime Consultant.  PM duties include, but are not limited to, 

coordinating its activities with the Commission staff, providing appropriate Construction 

Inspection/Engineering personnel and overseeing the quality of work provided by the construction 

inspection/engineering staff, office engineer and scheduler; and is the individual who directly 

supervises his/hers staff and subconsultants. The Project Manager shall coordinate with the 

Commission to assign staffing based on the individual Task Oder Assignment’s needs and 

schedule. 

 

Project Manager - Buildings and Facilities - The Project Manager (PM) shall have as a minimum 

20 years of relevant Building and Structural Facility Construction Management or Construction 

Administration experience.  The lead PM is the individual who is the prime consultant’s direct 

representative to the Owner.  The lead PM must be an employee of the prime consultant.  PM 

duties include, but are not limited to, providing appropriate Construction Inspection/Engineering 

personnel and overseeing the quality of work provided by the construction inspection/engineering 

staff; and is the individual who directly supervises the Resident Engineer.  The lead Project 

Manager shall coordinate with the Commission to assign staffing based on the project needs and 

the Contractor’s schedule. 

 

Resident Engineer - Civil, Structural – Resident Engineers (RE) shall be a Licensed Professional 

Engineer in the Commonwealth of Pennsylvania or State of New Jersey or shall be NICET Level 

IV Certified and have fifteen (15) years of Bridge and Transportation Construction Management 

Supervision/Management experience. The RE will serve as the Commission’s direct on-site 

representative. RE duties include, but are not limited to, direct supervision of a construction 

project’s field Inspection/Engineering staff; performing quality assurance oversight of items of 

work in progress; and ensuring that the project is constructed in accordance with the approved 

construction plans, schedule, specifications and approved submittals for the owner.    

 

Resident Engineer - Buildings and Facilities – The Resident Engineer (RE) shall have as a 

minimum of 15 years of relevant Facility Construction Inspection/Management or Construction 
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Administration experience along with experience in maintenance facilities, alterations, 

renovations and additions.  The lead RE must be an employee of the prime consultant.  The lead 

RE is the individual who is the Owner’s direct on-site representative to the Contractor.  RE duties 

include, but are not limited to, direct supervision of the CM/CI’s construction project’s field 

Inspection/Engineering staff; reviewing inspector reports for daily progress and as-built quantities 

and maintaining the same on the Project’s office construction contract plans; tracking and 

processing all submittals including all shop drawing submittals, Requests For Information (RFIs), 

correspondence, etc.; maintaining the CM/CI office records; maintaining the Project document 

control, including processing/handling of all incoming and outgoing correspondence and the 

maintenance of the project files; developing the Project’s Contractor’s payment estimates; and 

reviewing construction material submittals (such as questionnaires, certifications and delivery 

slips);  performing quality assurance oversight of items of work in progress; ensuring that the 

project is constructed in accordance with the approved construction contract plans, schedule, 

specifications and approved submittals for the owner; and documenting these activities 

accordingly. 

 

Assistant Resident Engineer - Civil, Structural – Assistant Resident Engineers shall be a 

Professional Engineer Licensed in the Commonwealth of Pennsylvania and/or State of New Jersey, 

or shall be NICET Level IV Certified, including a minimum of ten (10) years of Transportation 

Construction Management Supervision/Management experience. The ARE must also be certified 

as a Traffic Control Coordinator (TCC) from Rutgers.  The ARE reports directly to the RE.  In the 

absence of the Resident Engineer, the ARE is the individual who is the Owner’s direct on-site 

representative to the Contractor.  ARE duties include, but are not limited to, direct supervision of 

a construction project’s field Inspection/Engineering staff; performing quality assurance oversight 

of items of work in progress; and ensuring that the project is constructed in accordance with the 

approved construction plans, schedule, specifications and approved submittals for the owner.   

 

Assistant Resident Engineer - Buildings and Facilities – Assistant Resident Engineers shall have 

similar qualifications to those shown for the Resident Engineer - Buildings and Facilities, except 

that he/she shall have a minimum of ten (10) years of relevant Building/Facility Construction 

Inspection/Management or Construction Administration experience along with experience in 

maintenance facilities, alterations, renovations and additions. The ARE reports directly to the RE.  

In the absence of the Resident Engineer, the ARE is the individual who is the Owner’s direct on-

site representative to the Contractor.  ARE duties include, but are not limited to, direct supervision 

of a construction project’s field Inspection/Engineering staff; performing quality assurance 

oversight of items of work in progress; and ensuring that the project is constructed in accordance 

with the approved construction plans, schedule, specifications and approved submittals for the 

owner. 

Scheduler – Schedulers shall have a minimum of five (5) years of CPM scheduling experience 

gained while working on construction management assignments that include the inspection 

categories as listed below. Schedulers must be proficient in the use of the most current versions of 

Oracle Primavera P6; Microsoft Project scheduling software or other approved equal. 

 

Construction Office Engineers – Construction Office Engineers must possess a Bachelor of 

Science degree in Civil Engineering or an Associates Degree in Civil Engineering Technology and 

have a minimum of three (3) years of practical experience providing CM/CI services. 
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Inspectors – Various types of Inspectors may be required during the contract term.  The 

consultant’s organization structure must include Inspectors qualified in the following categories: 

• Bridge construction and rehabilitation 

• Concrete formwork and concrete placement 

• Structural steel erection 

• Cleaning and painting of bridges and other structures 

• Lead abatement 

• Roadway rehabilitation and paving 

• Toll plazas, buildings and grounds 

• Stormwater facilities and utilities 

 

Inspectors must be available for the Commission’s use when required.  The Consultant must have 

available NACE Certified Coatings Inspectors with a minimum of NACE Coating Inspection 

Technician Level 2 with four (4) years minimum, experience in structural steel coating application 

inspection.  In addition, have Structural, Pavement, Facilities and Toll Plaza Inspectors with a 

minimum of four (4) years’ experience as a Transportation Construction Inspector, be a minimum 

of NICET Level III and possess ACI/PENNDOT and NECEPT field Technician Certification. 

Inspector’s experience and qualification will be evaluated based on requirements of proposed 

tasks. Additionally, have available a Traffic Control Coordinator (TCC). The TCC must be 

certified as having successfully completed the Rutgers CAIT Traffic Control Coordinator 

Program, or an equivalent course as approved by the NJDOT Office of Capital Project Safety. The 

TCC must also successfully complete an approved Traffic Coordinator refresher course every 2 

years.  

 

SCOPE OF SERVICES 

 

The Commission has undertaken an ambitious Capital Program.  During the next two (2) years the 

Commission has identified a need to retain a Consulting Engineering Firm to perform, in a timely 

manner, a variety of construction management services. In addition, the Prime Consultant may be 

called upon to augment the Commission’s staff on an as-needed basis. 

 

A. General Activities of the Prime Consultant 

 

1. Commission Coordination (These hours/costs shall be included in the Consultant’s 

proposal for each individual Task Order Assignment) 

 

 

The Prime Consultant will be responsible for preparing and submitting monthly 

progress reports indicating weighted percent complete per task and percent complete 

based on hours spent per task.  These progress reports shall be submitted along with 

the Prime Consultant's monthly invoices.  The Prime Consultant shall submit these 

invoices within 15 business days after the end of each billing period.  
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The Prime Consultant shall designate a single point of contact for all matters relating 

to this contract.  This person shall be authorized to submit proposals and negotiate the 

cost for any and all tasks requested of the Prime Consultant. 

 

The Prime Consultant should anticipate meeting with the Chief Engineer or his/her 

designee monthly or as requested to discuss the scope and overall needs of each task.  

The Commission staff will review and evaluate each Task Order Assignment Proposal.  

The date of execution by the Commission’s Executive Director of the Task Order 

Assignment Agreement shall be the date of Notice-to-Proceed. 

 

The Prime Consultant shall immediately notify the Commission's Chief Engineer, if 

and when the percent of budget expended for any open Task Order Assignment exceeds 

the physical percent complete.  The Prime Consultant shall implement at once, the 

necessary adjustments and/or make recommendations how to alleviate this condition.  

Failure to do so will put the Prime Consultant at risk of having to absorb any cost above 

and beyond the authorized Task Order Assignment not-to-exceed amount. 
 

2. Other Agency Coordination (It is noted that these costs shall be included in the 

individual Task Order Assignments as may be required and as approved by the 

Commission) 

 

Selected task orders may require coordination with various federal, state or local 

agencies deemed to have jurisdiction over the specific work involved.  The Consultant 

may be required to contact and meet with representatives of state and / or other agencies 

to review and determine all necessary project requirements and permits for any work 

developed under this Agreement.  The Commission shall be informed of all meetings 

scheduled with other agencies, government officials, and / or groups in advance of the 

proposed meeting date so that Commission personnel can attend if necessary.  The 

Prime Consultant’s Project Manager will prepare minutes of all meetings and submit 

them to the Commission for review and comment within five (5) working days. 

 

3. NJDEP - Commission’s NJPDES Permit Number NJG0153052 – Authorization to 

Discharge (Authorization) as a R12 – Highway Agency Stormwater General Permit. 

 

NJDEP has issued the above Stormwater General Permit to the Commission.  Work 

performed under the Task Order Assignments must comply with NJPDES Permit No. 

NJGO153052.  (The costs, if any, of assuring compliance with these permit 

requirements on individual Task Order Assignments are considered to have been 

included in the Consultant’s overhead) 

 

B. Task Order Assignments 

 

The services of the Prime Consultant will be on an as-needed basis, and be performed under 

the direction of the Commission’s Executive Director and/or his/her designee.  When the 

services of the Prime Consultant are desired, the Commission will provide the Prime 

Consultant with a letter-form Request for Task Order Assignment Proposal, with 



Request for Proposals Delaware River Joint Toll Bridge Commission 

Contract No. C-827A  Construction Management Services Task Order Agreement  

  
      

9 
 

accompanying Task Order Assignment Agreement, Sample Key Project Milestone 

Deliverable Dates, Problem Statement, Sample Consultant’s Scope of Services, Sample 

Project Schedule, and Sample Fee Summary.  The Prime Consultant’s complete Task Order 

Assignment Proposal shall consist of a cover letter and the following six (6) items in this 

order: 

 

a. Signed and Dated Task Order Assignment Agreement 

b. Key Project Milestone Deliverable Dates 

c. Problem Statement 

d. Consultant’s Scope of Services 

e. Project Schedule (Microsoft Office Project) 

f. Fee Summary 

 

Refer to Attachment VIII for a Sample Request for Task Order Assignment Proposal. 

 

The Task Order Assignment Proposal should be concise, thorough and, if applicable, 

acknowledge a relationship of the proposed fee being a reasonable percentage of the 

estimated construction costs for the constructed project.  The Task Order Assignment 

Proposal should be submitted to the Commission within five (5) working days of receipt 

by the Prime Consultant of the Request for Task Order Assignment Proposal. 

 

The Prime Consultant should anticipate meeting with the Commission to discuss the scope 

and overall needs of each task.  The Commission’s staff will review and evaluate proposals 

for all tasks and negotiate a cost for performing the respective task based on hourly rates 

and multipliers specified in the agreement.  Upon arriving at a mutually agreeable scope of 

work, schedule, and not-to-exceed cost, a Task Order Assignment Agreement will be 

executed after which the Commission will then issue the Task Order Assignment Notice-

to-Proceed. 

 

The Commission is under no obligation to assign tasks to the Prime Consultant, and no 

payment will be made to the Prime Consultant, except for those tasks assigned by a Task 

Order Assignment Agreement.  The Commission has the right to decrease the scope or 

terminate any task at any time and for any reason upon written notice from the Commission.  

In such an event, the Task Order Assignment Agreement will be terminated in accordance 

with Article IX of the Task Order Agreement. 

 

Tasks assigned to the Prime Consultant will primarily include, but not be limited to, the 

activities described below in Item 1. Task assignments may also include those activities 

described in Items 2, 3 and 4 below.  The Consultant must have available the services of 

individuals knowledgeable in the activities listed. 

 

If the use of sub-consultants is intended for any portion of this work, indicate which firms 

will be utilized and the specialized area for each. 
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The Prime Consultant is encouraged to utilize sub-consultants in those areas listed below 

to augment and supplement the normal skills and capabilities of the Prime Consultant’s 

staff. 

 

Sub-consultants must demonstrate the required experience and expertise related to the work 

they intend to perform. 

 

1. Construction Management 

(1) The Consultant should understand that construction cost and staging 

estimates are the basis for budget programming and project-level decisions 

made by the Commission. 

• Preparation and Review of Programmatic Cost Estimates. 

• Review of Engineering Cost Estimates and “construction durations” 

prepared by Consulting Engineers as part of the Commission’s 

stakeholder outreach program. 

(2) Construction Scheduling and schedule analysis (CPM) – The Consultant 

shall have the capability of developing detailed “contractor type” 

construction schedules using CPM methods, and of thoroughly evaluating 

the schedules developed by contractors engaged by the Commission, based 

on the Commission’s standard scheduling specification. 

 

(3) Constructability/Bidability Review- The Consultant shall have the 

capability of performing “contractor perspective” constructability reviews, 

with particular emphasis on equipment needs, access, inter-discipline 

reviews to identify and eliminate interferences or conflicts, site storage 

requirements, temporary loadings, construction sequencing, identification 

and elimination of hazards, environmental issues, noise impacts, etc. 

The Consultant shall have the capability to mobilize/facilitate 

constructability/bidability review charrettes involving the Commission’s 

staff including its Capital Program Management Consultant (CPMC) staff, 

the design engineer, and other independent “subject experts”.  The purpose 

of these constructability/bidability review charrettes normally conducted 

after the completion of the Concept Phase is to confirm the scope of the 

project prior to the Design Consultant proceeding with Preliminary and 

Final Design. 

(4) Claims assistance and litigation support. 

(5) Value Engineering. 

(6) Safety Reviews of on-going projects under construction. 

(7) Review of Commission’s General Provision’s to see if they align with the 

current version of PennDOT’s 408. 

(8) Development of a Commission Construction Inspection Manual. 
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(9) Conduct Initial Job Conference. Prepare and distribute minutes. 

(10) Conduct Periodic Job Conferences. Prepare and distribute minutes. 

(11) Ensure that Requests for Information are processed and resolved within the 

time constraints of the contract and the project schedule. 

 Assist in resolution and review resolution for accuracy, clarity, and 

completeness. 

(12) Ensure that Submittals are processed within the time constraints of the 

contract and the project schedule. Perform independent review of 

Submittals. 

 Review the Design Consultant’s disposition of Submittals. Assist in 

resolution of Submittals not approved. 

(13) Ensure that Change Orders are identified and initiated in a timely manner. 

Perform independent review of requests for Change Orders for accuracy, 

cost and cause. Review the Design Professional's Change Order documents. 

Assist in resolution of Change Order requests and negotiations. 

(14) Ensure that Applications for Payment are processed in a timely manner. 

 Review the Schedule of Values and make recommendations to the 

Commission and the Design Consultant as to its acceptability. 

 Perform independent review of the requested payment to ensure it represents 

completed work. Ensure retainage is proper. 

(15) Proactively assist in coordinating the resolution of action items on the 

Project. 

(16) Develop cost estimates as needed for changes under consideration, for an 

estimate-to-complete, or for other management purposes. 

(17) Perform periodic non-routine inspection of construction. 

(18) Receive and review steel certifications, certified payrolls and all other 

administrative documents required by contract. 

(19) Ensure that the Project completion process is managed smoothly and 

efficiently. 

(20) Provide assistance with other Contract administration as needed. 

(21) Perform the following Quality Assurance & Administration of  Construction 

Contract Tasks:  

a. Review the Contractors' Quality Control Programs and activities to 

ensure compliance with Contract requirements and that all materials 

and construction meet testing and inspection requirements. 

b. Coordinate the Quality Control and/or Quality Assurance Inspection and 

Testing. 

c. Assist in coordination of inspection and testing by outside agencies. 

d. Prepare Daily Reports concerning construction progress, problems, 
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milestones, and other information. 

e. Assist in the development of completion punch lists, and in the 

review of completion of the punch list work. 

2. Construction Inspection  

 

a) Construction related services to include, but not limited to: 

(1) Project monitoring and documentation 

(2) Preparation of Payment Estimates 

(3) Preparation of Change Orders 

(4) Preparation of Inspection Reports 

(5) Shop Drawing review, if and when directed by the Commission 

(6) Conducting / Documenting Progress Meetings 

(7) Force Account tracking and documentation 

b) Cost Estimating and review – The Consultant shall have the capability of 

developing detailed construction cost estimates with a breakdown of all labor, 

material, equipment, general conditions, anticipated overhead and profit. 

c) Code Review of Plans and Specifications – Third party code compliance review. 

Code Review of Plans & Specification is to be performed by a PA L&I Certified 

Third Party Agency OR its equivalent NJDCA Building ICS or HHS Certification.  

Prime Consultants may use Sub consultants to satisfy this requirement.  

d) Change Order analysis 

e) Prepare Lessons Learned Reports 

f) Prepare As-built Drawings (CAD and Mylars) 

 

3. Other Work 

 

a) Technical Documents Preparation and Review 

i. Requests for Proposals (RFP’s) for Studies and Design Projects 

ii. Contract Plans and Specifications for Construction Projects 

iii. General Conditions and Insurance Requirements for Construction Projects 

iv. Studies for Various Projects 

v. Conduct Peer Review of Technical Document Submissions 

b) Structural Engineering 

(1) Bridge Design - All Types 

(2) Foundation Design 

(3) Structural Inspections, Evaluations and Load Ratings 
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(4) Structural Repair and Rehabilitation 

(5) Substructure Evaluation 

(6) Structural Steel Paint Preparation and Painting 

• Containment Design 

• Environmental Compliance 

• Waste Handling and Disposal 

• Air Monitoring 

• Lead Health Safety 

(7) Oversized / Overweight Vehicles Permitting 

(8) Geotechnical 

(9) Shop Drawing Reviews 

c) Civil Engineering 

i. Site Work and Grading 

ii. Surveying 

iii. Foundation Design 

iv. Drainage Design 

v. Highway Design 

• Inspection and Evaluation 

• New and Rehabilitative Construction 

• Signing and Sign Structures 

• Highway and Overhead Sign Lighting 

vi. Hydraulics / Hydrology 

vii. Shop Drawing Reviews 

d) Traffic Engineering 

i. Traffic Studies 

ii. Traffic Projections 

iii. Toll Revenue Analysis 

iv. Toll Plaza Design, Evaluation, Maintenance and Operation 

v. Maintenance and Protection of Traffic 

vi. Traffic Signing (fixed, variable message, fiber optics, LED) 

vii. Traffic Controls and Signalization 

e) Intelligent Transportation Systems (ITS) Engineering 
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i. Electronic Toll Collection Systems 

ii. Electronic Security and Surveillance Systems 

iii. Traffic / Incident Management Systems 

iv. Automatic Vehicle Identification 

v. Communications Systems 

f) Facility Engineering 

i. HVAC 

ii. Fire Protection 

iii. Electrical and Power Distribution 

iv. Lighting Systems 

v. Signal Systems 

vi. Closed Circuit Television 

vii. Radio and Fiber Optics 

viii. ADA Compliance 

ix. Data and Telecommunication Systems 

x. Structural Building Design 

xi. Architectural Design 

g) Environmental Engineering 

i. Site Assessment and Remediation 

ii. Asbestos Abatement Surveys, Plans and Monitoring 

iii. Underground and Aboveground Storage Tank Management 

iv. Hazardous Material Identification, Management and Disposal 

h) Environmental Permitting 

i. Preparation and Review of Categorical Exclusion (CE) 

ii. Preparation and Review of Environmental Assessment (EA) 

iii. Preparation and Review of Environmental Impact Statement (EIS) 

i) Program Management 

i. Planning / Conceptual Phase 

• Feasibility Studies 

• Project Delivery Assessment 

• Cost Estimating & Financing Assessment 

• Project Program Definition 
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• Initial Budget Establishment 

• Program Schedule 

• Permitting 

ii. Design Phase 

• Designer Selection & Contracting 

• Community Meetings & Outreach 

• Budget Establishment 

• Construction Contracting Strategy 

iii. Construction Bidding Phase 

• Claims & Dispute Avoidance Review 

• Constructability Review 

• Bid Analysis & Negotiation 

iv. Construction Phase 

• Payment Verification 

• Schedule Control 

• Cost Forecasting 

• Document Control 

• Configuration Control 

• Dispute Avoidance 

v. Completion 

• Payment Reconciliation 

• Release of Liens 

• Contract Close Outs 

j) Architectural Lighting Systems (Power, Communications, Lighting Controls, 

Software Programming) 

k) LED Signs (“Trenton Makes The Work Takes”) Power, Communications, 

Lighting Controls, Software Programming 

l) Transportation Planning 

m) Stormwater Management 

n) Public Involvement / Public Participation 

 

4. Staff Augmentation 
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If requested provide full time specialized staff to be located at the Commission’s 

facilities for the purpose of augmenting the Commission’s Engineering staff engaged 

in managing and administering Capital Projects as well as efforts related to specific 

task order assignments.  Staff augmentation assignments, if requested shall have a 

minimum duration of three (3) months. 

 

C. Technical Documents and Plan Preparation 

 

Under this Agreement the Consultant shall perform all work in compliance with all 

applicable federal, state, local, Commission, Building and Engineering laws, codes, 

regulations and specifications. 

 

1. Facilities Task Order Assignments 

 

Specifications for facilities type Task Order Assignments shall be developed in 

accordance with the latest version of the International Building Codes and all 

applicable Pennsylvania and/or New Jersey Uniform Construction Codes using 

Construction Specifications Institute (CSI) format. 

 

2. Bridge and Highway Task Order Assignments 

 

Plans and specifications for bridges and highway Task Order Assignments should be 

developed in accordance with the policy and procedures of the Pennsylvania 

Department of Transportation (PennDOT) including all applicable Design Manuals and 

Specifications, Standards, Publications 408-2026, and all their supplements and any 

applicable American Association of State Highway and Transportation Officials 

(AASHTO) design standards. Traffic Control and Staging will be in accordance with 

PennDOT Publication 213 Work Zone Traffic Control Manual – Supplementing 

FHWA MUTCD and PennDOT Publication 68, Regulations – Traffic, Signals and 

Markings dated 1975. Projects located entirely in New Jersey will be in accordance 

with the policies and procedures of the New Jersey Department of Transportation 

(NJDOT), including all applicable Procedures Manual, Design Manuals, Standard 

Specifications, and all its supplements, and any applicable AASHTO design standards. 

 

All plans will be prepared using the English measuring system, on a 22"x34" 

reproducible Mylar medium and be signed and sealed by a Professional Engineer.  One 

(1) set of reproducible Mylar, along with two (2) discs containing: CADD drawing files 

compatible with MicroStation SE or AutoCAD (latest version), complete specifications 

including boilerplate in Microsoft Word, and spreadsheets in Microsoft Excel, 

including the Engineer’s Estimate, are to be furnished to the Commission at the 

conclusion of each Task Order Assignment. 

 

All deliverables (contract documents) must be accompanied by a completed copy of the 

Commission’s Quality Assurance Form shown in Attachment VII. 
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D. Task Progress Schedule 

 

Upon assignment of a specific Task Order Assignment, the Prime Consultant shall provide 

a cost estimate and a resource-loaded bar chart indicating its proposed plan and schedule 

to complete the work for the task concurrently with other ongoing tasks.  The schedule 

shall be comprised of sequentially numbered activities to monitor and assess the progress 

and completion status of all ongoing task order assignments.  The Progress Schedule shall 

be updated on a monthly basis reflecting any changes that may have occurred. The Progress 

Schedule shall be prepared using Microsoft Project scheduling software. 

 

  

SUBMISSION REQUIREMENTS 

 

The Prime Consultant shall submit one (1) electronic copy of their Proposal including the Rate 

Schedule. The electronic copy is to be in PDF format, include ‘bookmarks’ for various sections, 

be searchable, and include the following: 

 

Proposal 

 

1. Letter of Transmittal [not to exceed one (1) single-sided, letter-sized (8 1/2” x 11”) page, 

excluding prequalification documentation, if available]. 

 

The Prime Consultant shall include an affirmative statement that it has read/understood and 

will accept the Terms and Conditions of the Sample Standard Commission Consultant 

Agreement (Attachment V) and indicate that it shall comply with the Insurance and 

Indemnification Requirements (Attachment II). 

 

Provide a list of PennDOT technical disciplines or NJDOT prequalification categories for 

which the Prime Consultant and subconsultants is/are prequalified and attach copies of 

documentation of the same to this Letter of Transmittal. 

 

2. Proposal [not to exceed five (5) single-sided, letter-sized pages, using a minimum #11 font] 

shall include a narrative describing the Consultant’s: 

 

a) Understanding of the Task Order Process and Commission Needs: This section shall 

include a commitment to meet or exceed the IBE goal specified in this RFP. 

b) Approach to Task Order Assignments: The goal is to provide a timely response to the 

Commission’s request for a Task Order Assignment Proposal and to maintain Scope, 

Schedule and Budget and deliver a quality finished Project. 

c) Experience of Prime Consultant on Similar Task Order Agreements; Include 

name/address/telephone number for at least (3) client references. 

d) Credentials/Experience of the Project Team: Include a “brief” biographical narrative 

and/or matrix to indicate experience and capabilities appropriate to the role and 

responsibility that key personnel will perform on this assignment. Sub-consultants must 
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also demonstrate the required experience and capability related to the work they are to 

perform. Three (3) client references are required for each sub-consultant Project Manager. 

e) IBE Participation: Completed IBE Participation Forms shall be submitted. The 

participation target for IBE certified firms is 25%. The Prime Consultant shall indicate in 

their Technical Proposal their commitment to the IBE utilization target for this contract. 

This information shall be submitted on the IBE forms included in the Contract Compliance 

Plan posted on the Commission’s website under the heading: Doing Business.  Copies of 

current certifications of all IBE firms shall also be submitted. (The completed IBE 

Participation Forms are not included in the five (5) page Proposal limitation cited above). 

3. Prime Consultant’s GSA Form 255 as well as an additional Form 255 for each sub-consultant.  

GSA Form 330 may be used in lieu of Form 255. 

In Section 3 of Form 255, indicate the location of the office to which this work would be 

assigned. 

In Section 4 of Form 255, provide the number of personnel of each of the various disciplines 

based at the local office where this work will be assigned (A) as well as total overall for each 

discipline within the entire firm (B). 

In Section 7 provide resumes of the Project Manager and key personnel who will be assigned 

to this project. Individual resumes shall not exceed a single-sided letter-sized page in length.  

Furnish relevant experience including dates of assignments and professional qualifications as 

appropriate. 

In Section 8 provide project descriptions for up to 10 projects deemed to be relevant to the 

services being procured with this RFP. 

In Section 10 provide the following specific information [not to exceed eight (8) single-sided 

letter-sized (8 ½” x 11”) pages]: 

a) A brief history and statement describing specialized experience and technical 

competence of Prime Consultant and sub-consultants relating specifically to 

structural/civil engineering services. 

b) Provide a list of similar projects performed during the past five (5) years including both 

previously completed as well as currently active projects.  Include the contact 

name/address/telephone numbers for at least three (3) client references among the 

example projects furnished. 

c) Describe past performance for these particular projects with respect to cost control, 

work quality, and ability to meet schedules.  The firm must clearly demonstrate an 

ability to analyze available data to make decisions and develop plans to complete the 

assigned projects in a timely and cost-effective manner. 

d) Discuss your proposed project management and control procedures. 

e) State which services would need to come from another office and state the location of 

that office (or offices). 
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4. Completed Insurance and Indemnification Certification Form (Attachment III, single page 

form only) along with a sample “Certificate of Insurance”. 

 

5. Completed Conflict of Interest and Recusal Certification Form (Attachment IV, single page 

form only). 

 

6. Rate Schedule 

a) The Prime Consultant, and all sub-consultants, will provide a Rate Schedule in the form 

provided in Attachment VI. The Consultant shall provide an average and maximum (for 

the term of this agreement) direct hourly rate of compensation for the categories of 

personnel listed below for the term of this Agreement.  The average rates specified will be 

the basis for computing the Prime Consultant’s fee for each Task Order Assignment. The 

maximum direct hourly rate for each category of personnel shall not be exceeded during 

the term. All out-of-pocket expenses should be listed separately for the firm and sub-

consultants. 

b) Compensation for services will include payment for all direct professional and technical 

salaries, except Corporate Officers, Partners, Owners and routine secretarial and clerical 

services, times an approved multiplier not-to-exceed 2.75 based on a 10% allowance for 

profit and an overhead rate of 150% or the firm’s approved overhead rate as determined by 

PADOT/NJDOT, whichever is less, plus approved out-of-pocket expenses, limited to: 

mileage, printing and photographing, and specialized services performed by other firms at 

the Prime Consultant’s direction. Payment for Corporate Officers, Partners, Owners will 

be made if they are performing specific technical tasks to the betterment of the project. 

c) The approved multiplier will not be applied to the premium portion of overtime. The 

multiplier will cover all overhead and profit. Profit will not exceed 10% of the sum of direct 

salaries + overhead. 

d) No expenses or out-of-pocket expenses will be billed unless they are specifically included 

in the Fee Proposal for each Task Order Assignment. Air Fare and Per Diem Costs are not 

allowed. 

e) The Prime Consultant, and all sub-consultants, must submit documentation in the proposal 

of their "approved overhead rate" for both office and field rates with either NJDOT or 

PennDOT; however, and in the event that they have "approved overhead rates" from both 

NJDOT and PennDOT, documentation for both sets of "approved overhead rates" must be 

submitted in the proposal.  The lower of these rates shall remain in effect for the duration 

of this Agreement subject to the maximum allowable rates listed below.  The maximum 

overhead for field work will be the approved field overhead rate or 110% whichever is 

lower.  The maximum overhead for office work will be the approved office overhead rate 

or 150% whichever is lower.  The maximum staff augmentation overhead for this 

Agreement will be 110%. 

f) Mark-ups will not be permitted on sub-consultant costs. 

g) Payment of actual costs for each task will be made monthly.  A sample invoice will be 

provided by the Commission.  The invoice will include the following narrative sections: 
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(1) Summary of Work Performed; (2) Short-term Work Plan; (3) Issues Needing 

Resolution by DRJTBC and (4) Potential Claims/Extra Work. 

Note: Anything in excess of the page limitations specified above, or on other media, will not be 

read or considered.  If the Proposal submitted is not in accordance with the specific provisions 

defined above, it may be considered incomplete and rejected. 

 

 

PROPOSAL SCHEDULE 

 

The Commission’s Proposal Schedule is as follows: 

Proposal Schedule Date 

Post RFP on website October 14, 2026 

Closing Date for Submittal of Inquiries October 27, 2026 

Response to Inquires October 30, 2026 

Closing Date for Submission of Proposal November 10, 2026 

Oral Interviews (if required) December 1, 2026 

Anticipated Notice of Award December 22, 2026 

 

 

 

ADMINISTRATIVE AND CONTRACTUAL INFORMATION 

 

1. The Consultant’s attention is directed to Attachment I for additional Administrative and 

Contractual Information 

2. It is the intention of the Commission to evaluate each Proposal including the Rate Schedule in 

conjunction with those received from all other firms.  This will lead to a selection, and an 

Agreement to be executed with the successful Prime Consultant for this work. 

3. Proposal, including the Rate Schedule, must be delivered electronically to the Commission in 

a sealed envelope prior to the time and date specified. The Prime Consultant shall submit one 

(1) electronic copy of their Proposal including the Rate Schedule. The electronic copy is to be 

in PDF format, include ‘bookmarks’ for various sections, be searchable.  Paper copies of the 

proposal will not be accepted.  Proposals shall be submitted in accordance with the procedure 

outlined in Item 12 of this Section of the RFP.  Submission by way of a file transfer / 

downloadable link is acceptable.  The Consultants shall be fully responsible for the delivery of 

their proposal. 

4. The Proposal will be evaluated using the following criteria: 

Evaluation Criteria 

• Understanding of the Task Order Process and Commission Needs 

• Approach to Task Order Assignments 

• Experience of the Prime Consultant on Similar Task Order Agreements 
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• Credentials/Experience of Project Team 

• Rate Schedule 

• IBE Participation 

5. Following the evaluation of the Proposal, one or more Consultants may be required to 

participate in a Presentation/Interview with the Technical Evaluation Committee (TEC) at the 

Commission’s Administration Facility in New Hope or Yardley, Pennsylvania.  The 

Presentation/Interview will be approximately 40 minutes in length: 20 minutes for the 

Consultant’s Presentation and 20 minutes for Questions and Answers.  The tentative date for 

these Presentations/Interviews are as noted in the Request for Proposal Schedule but will be 

announced after receipt and subsequent evaluation of the Proposals. 

6. The Presentations/Interview will be evaluated using the following criteria: 

Evaluation Criteria 

• Understanding of the Scope, Objectives and Key Issues 

• Project Manager’s Approach to managing the team, schedule and budget  

• Firm and Key Staff Technical Skills and Past Experience 

• Ability to work effectively with Commission Staff & Stakeholders 

• Ability to clearly and effectively communicate and answer questions 

7. Following the completion of the review of the Technical Proposal and Presentations/Interviews 

each firm’s overall score will be determined as the sum of the Technical Proposal Score scored 

as 60% and the Presentation/Interview Score scored as 40%. 

8. The IBE Participation Target for this project is 25%. 

The Prime Consultant shall indicate in their Proposal, the names of the IBE firms and the 

percentage of contract value to be performed by each. 

9. On all projects of this nature, the Commission has certain standard requirements that will be 

incorporated into any Agreement that may be executed as a result of the Commission’s 

evaluation of your Proposal.  Attachment V, entitled Sample Standard Commission 

Consultant Agreement is attached herewith and should be properly considered when preparing 

the final Proposal. 

10. An officer of the Prime Consultant submitting this Proposal and authorized to make a binding 

commitment must sign this Proposal. 

11. Information included in this RFP or in any way associated with this Project is intended for use 

only by the Consultant and the Commission and is to remain the property of the Commission.  

Under no circumstances shall any of said information be published, copied or used, except in 

replying to this RFP. 

12. Proposals shall be submitted by 2:00 PM, local time, on the date indicated in the Proposal 

Schedule and transmitted by email to the Assistant Chief Engineer (sburke@drjtbc.org) with 

copy to the Chief Engineer (kskeels@drjtbc.org). Due to email attachment size limitations, 

Proposals may be divided into parts and transmitted by way of multiple emails provided the 

emails and their corresponding attachments are labeled accordingly. The Commission does not 

accept emails larger than 35MB in size. 

mailto:sburke@drjtbc.org
mailto:kskeels@drjtbc.org
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13. The Commission shall not be liable for any costs incurred by any Prime Consultant and 

subconsultants in the preparation of its Proposal for the services requested in this RFP. 

14. A Pre-proposal submission meeting will not be held for this contract. 

15. Inquiries concerning this RFP are to be directed, in writing, to Kevin M. Skeels, P.E., Chief 

Engineer, Delaware River Joint Toll Bridge Commission, Administration Building, 1199 

Woodside Road, Yardley, PA 19067, Attention: Steven J. Burke, P.E., Assistant Chief 

Engineer. Email inquiries are to be directed to the Assistant Chief Engineer 

(sburke@drjtbc.org) with copy to the Chief Engineer (kskeels@drjtbc.org). The inquiry 

deadline is 2:00 PM, local time, on the date indicated in the Proposals Schedule. 

16. The Consultants shall be fully responsible for the delivery of their Proposal. 

 

All Attachments to this RFP are hereby incorporated by reference and made a part of this RFP. 

 

Very truly yours, 

 

Kevin M. Skeels, P.E. 

Chief Engineer 

KMS/sjb 

  

mailto:sburke@drjtbc.org
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ATTACHMENT I 

 

 

ADMINISTRATIVE AND CONTRACTUAL INFORMATION 

 

 

Signatures 

 

An officer authorized to make a binding commitment must sign the Proposal and any fee proposals. 

 

Incurring Costs 

 

The Commission shall not be liable for any costs incurred by any Consultant in the preparation of 

its proposal for the services requested by this RFP. 

 

News Releases 

 

No news releases pertaining to this Project shall be made without the Commission’s prior written 

approval, and then only in consultation with the issuing office and the Commission’s Deputy 

Executive Director of Communication or his/her designated representative. 

 

Addendum to RFPs 

 

If at any time prior to receiving proposals it becomes necessary to revise any part of this RFP or if 

additional information is necessary to enable a firm to make an adequate interpretation of the 

provisions of this RFP solicitation, an addendum to the RFP will be posted on the Commission’s 

web site. The Consultant shall acknowledge receipt of all such addendums to the RFP in their 

proposal submission. 

 

Acceptance of Proposals 

 

The Commission may award a contract for these services to a firm that the Commission determines 

best satisfies the needs of the Commission. The solicitation for a proposal or Technical Proposal 

does not, in any manner or form, commit the Commission to award any contract. The contents of 

the proposals may become a contractual obligation, if, in fact, the proposal or Technical Proposal 

is accepted, and a contract is entered into with the Commission. Failure of a firm to adhere to 

and/or honor any or all of the obligations of the proposal or Technical Proposal may result in the 

cancellation of any contract awarded by the Commission. 

 

Rejection of Proposals 

 

The Commission is not obligated to award a contract to any Prime Consultant. 
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Dissemination of Information 

 

Information included in this RFP or in any way associated with this Project is intended for use 

only by the Consultant and the Commission and is to remain the property of the Commission.  

Under no circumstances shall any of said information be published, copied or used, except in 

replying to this RFP. 

 

Insurance and Indemnification Requirements 

 

Attachment II contains the Commission’s Insurance and Indemnification Requirements that will 

be incorporated into any Agreement that may be executed in the future with respect to the Project.  

The requirements set forth in the Commission’s Insurance and Indemnification Requirements shall 

be properly considered by the Consultant when preparing a response to this RFP and when 

submitting the completed certification required and in Attachment III. 

 

Right to Audit 

 

Consultants are advised that the Commission’s agreement includes provisions which permit the 

commission to audit any records and books of account associated with this contract. 

 

Sample Standard Commission Consultant Agreement 

 

On all projects of this nature, the Commission has certain standard requirements that will be 

incorporated into any Agreement that may be executed as a result of our evaluation of your 

Proposal.  Attachment V, entitled Sample Standard Commission Consultant Agreement should 

be properly considered when preparing your final Proposal. 
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ATTACHMENT II 

 

 

CAPITAL PROGRAM CONSULTANTS 

DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 

INSURANCE REQUIREMENTS 

 

 

NOTE TO CAPITAL PROGRAM CONSULTANTS: CONSULTANTS ARE REQUIRED 

TO SUBMIT A SIGNED AND NOTARIZED LETTER FROM THEIR INSURANCE 

BROKER/AGENT STATING COMPLIANCE WITH THESE INSURANCE 

REQUIREMENTS AS NOTED UNDER THE “CERTIFICATE OF INSURANCE” 

HEADING OF THESE INSURANCE REQUIREMENTS. 

 

INSURANCE: 

 

Prior to commencement of any work under the Contract and until final payment is made for the 

work under the Contract (unless otherwise stated herein), Construction Consultant (hereinafter the 

“Covered Party”) shall, at its sole expense, maintain the following insurance on its own behalf, 

with an insurance company or companies having an A.M. Best Rating of A-: Class VII or better, 

and furnish to the Commission Certificates of Insurance evidencing same. 

 

Notwithstanding anything herein to the contrary, if any part of the work under this Contract is to 

be performed by a subcontractor, sub-subcontractor and/or agent of the Covered Party, the Covered 

Party (as applicable) shall be responsible for each subcontractor, sub-subcontractor and/or agent 

maintaining insurance or, in the alternative, maintaining insurance on behalf of each subcontractor, 

sub-subcontractor and/or agent, as specified in, and in accordance with, the paragraphs below.  The 

Contract that the Commission is entering is solely with the Covered Party and the Covered Party 

shall be solely responsible for all acts or failures to act of each of its subcontractors, sub-

subcontractors and/or agents as if the actions or failures to act are the actions or failures to act of 

the Covered Party.  The Covered Party expressly acknowledges and agrees that the Commission’s 

willingness to enter into the Contract is premised on the Covered Party taking responsibility for, 

and indemnifying, defending and holding harmless the Commission from and against, the acts and 

failures to act of each of their respective subcontractors, sub-subcontractors and/or agents.  

Nothing herein shall otherwise limit or alter the Covered Party’s obligation to seek prior approval 

of subcontractors, sub-subcontractors and/or agents from the Commission, as such requirement 

may be set forth in the Contract.   

 

1. Workers Compensation and Employers Liability:  in the state in which the work is 

to be performed and elsewhere as may be required and shall include: 

 

a) Workers Compensation Coverage:  In such amounts necessary to satisfy 

applicable statutory requirements 

b) Employers Liability Limits not less than: 

Bodily Injury by Accident:  $100,000 each accident 

Bodily Injury by Disease:  $100,000 each employee 
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Bodily Injury by Disease:  $500,000 policy limit 

c) Waiver of Right to Recover from Others Endorsement (WC 00 0313) where 

permitted by state law (PA only).  

d) U.S. Longshoremen’s and Harbor Workers’ and Maritime Coverages, 

where applicable. 

 

2. Commercial General Liability:  (including Premises - Operations, Independent 

Contractors, Products/Completed Operations, Broad Form Property Damage, 

Contractual Liability (including Liability for Employee Injury assumed under a 

Contract), Personal Injury, and Explosion, Collapse and Underground Coverages). 

 

a) Occurrence Form with the following limits: 

a) General Aggregate:   $2,000,000 

b) Products/Completed Operations 

 Aggregate:     $2,000,000 

c) Each Occurrence:    $1,000,000 

d) Personal and Advertising Injury:  $1,000,000 

 

b) Products/Completed Operations Coverage must be maintained for a period 

of at least three (3) years after final payment under the Contract.   

c) The General Aggregate Limit must apply on a per location/per project basis. 

d) No Professional Exclusion (if exclusion exists, must comply with 

Professional Liability Coverage Requirement, as set forth in the 

Professional Liability paragraph requirements as set forth in paragraph 6 

below). 

e) No Insured vs. Insured or “Cross Suits” Exclusion on the policy. 

 

3. Automobile Liability including Physical Damage: 

 

Coverage to include: 

 

a) Per Accident Combined Single Limit $1,000,000 

b) All Owned, Hired and Non-Owned Vehicles 

c) Contractual Liability Coverage (including Liability for 

Employee Injury assumed under a Contract),   

d) Physical Damage Coverage must be included or self-insured 

as the Commission is not responsible for any property 

damage to the Covered Party’s vehicles. 

 

4. Commercial Excess/Umbrella Liability: 

 

a) Occurrence Limit: $5,000,000 

b) Aggregate Limit (where applicable): $5,000,000 

c) Policy to apply excess of the Commercial General Liability, Commercial 

Automobile Liability and Employers Liability Coverages. 

d) The Commercial Excess/Umbrella Liability policy shall be following form. 
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e) No Insured vs. Insured or “Cross Suits” Exclusion on the policy. 

 

5. Property of Covered Party:  

 

All property, including, but not limited to, tools and equipment that the Covered 

Party has at the job site or is owned by the Covered Party is the responsibility of 

the Covered Party.  The Commission assumes no responsibility for the protection, 

maintenance, or repair of any property that the Covered Party has at the job site or 

that is owned by the Covered Party, including, but not limited to, tools or 

equipment. 

 

All materials required by the Contract that can be damaged, stolen, or lost, must be 

insured by the Covered Party as any partial payments made to the Covered Party 

are deemed to be payment for such materials.  Proof of coverage, including the 

transportation risk, with applicable limits of insurance may be required by the 

Commission to be reflected on a Certificate of Insurance.  The transportation risk 

must be included. 

 

6. Professional Liability Coverage: 

 

The following minimum limit of insurance shall be required: 

 

$1,000,000 Per Occurrence/Per Claim (maximum Self Insured Retention - $50,000) 

 

ADDITIONAL COVERAGES AS NEEDED:  

 

7. Pollution/Environmental Impairment Liability Coverage:   

 

The following insurance shall be required for Contracts that involve the removal, 

transportation and/or disposal of hazardous materials: 

 

a) Limits of Insurance: 

  $2,000,000 Per Occurrence/Per Claim  

  $4,000,000 Per Occurrence/Per Claim – Policy Aggregate 

 

b) Claims Made coverage must be maintained for a period of at least three (3) 

years after final payment under the Contract. 

 

c) The Commission, the Commonwealth of Pennsylvania and the State of New 

Jersey shall be added as an additional insured, and the policy shall contain 

no insured vs. insured exclusion. 

 

d) The pollution/environmental impairment liability insurance shall include 

coverage for, without limitation: 

 

1. Bodily injury and property damage to third parties 
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2. Natural resource damages 

 

3. Pollution clean-up costs, including restoration or replacement 

 costs 

 

4. Defense costs 

 

5. Fines, penalties and punitive damages 

 

6. Transportation of waste material by or on behalf of the Covered Party 

 

7. Disposal liability for pollution conditions on, at, under, or emanating 

from any disposal site, location or facility used by or on behalf of the 

Covered Party for disposal of waste. 

 

8. Contractual Liability Coverage 

 

9. Lead, Silica, Asbestos and Mold Coverages 

 

10. Underground Storage Tank Coverage 

 

All insurance coverage shall be maintained until all hazardous materials are 

disposed of in an EPA licensed disposal facility and federal, state and local 

environmental requirements and laws have been complied with, whether such 

compliance is the obligation of the Covered Party, subcontractors, the Commission 

or third parties. 

 

All disposal facilities shall provide the Commission upon request and the Covered 

Party with written evidence that they are licensed EPA disposal facilities and that 

they maintain pollution liability insurance of not less than $2,000,000 Per 

Occurrence/Per Claim, which covers all claims arising from the disposal facilities’ 

handling and storage of hazardous materials.  Pollution liability insurance for the 

transportation of the hazardous material shall be carried by the transporter with 

limits not less than $2,000,000 Per Occurrence/Per Claim.    

 

8. Watercraft Liability Insurance: 

 

For those Covered Parties using WATERCRAFT, the following additional 

requirements apply: 

 

The Covered Party shall procure and maintain during the term of this Contract, at 

their own expense, watercraft liability coverage with either Marine Liability, 

Protection & Indemnity Coverage, or the Boats Endorsement 24 12 11 85, or 

comparable endorsement, on the General Liability Coverage: 

 



Request for Proposals Delaware River Joint Toll Bridge Commission 

Contract No. C-827A  Construction Management Services Task Order Agreement  

  
      

31 
 

Limit of Insurance:  $1,000,000 Per Occurrence/Annual Aggregate 

 

Policy shall be endorsed with a Waiver of Subrogation Endorsement. 

 

9. Riggers Liability Insurance: 

 

For those Contracts that involve rigging (furnishing the material hoist service), 

Riggers Liability Insurance is to be supplied, either by separate policy or 

endorsement on the General Liability Policy. 

 

Rigger’s Liability Limit: $2,000,000 Per Occurrence  

 

10. Railroad Protective Liability Insurance: 

 

Where construction is to be conducted within 50 feet of the railroad, the Covered 

Party shall be responsible to purchase Railroad Protective Liability coverage. 

 

 

Deductibles and Self-Insured Retentions: 

 

All deductibles and self-insured retentions are the sole responsibility of the Covered Party. 

All deductibles and self-insured retentions must be shown on the Certificate of Insurance.  

In addition, all self-insured retentions shall not exceed $50,000 without the prior written 

approval of the Commission; provided, however, a Consultant’s self-insured retention 

amount on its Professional Liability Insurance policy may exceed $50,000 to the extent 

that a higher self-insured retention amount is expressly set forth in paragraph 6 of these 

insurance requirements.   

 

Financial Rating of Insurance Companies: 

 

The Financial Rating of all Insurance Companies must meet the minimum A.M. Best Ratings of 

A-(Excellent); VII or better. 

 

The Covered Party must notify the Commission of any change in the financial rating of its 

insurance carriers. 

 

Primary Additional Insureds: 

 

The Certificate of Insurance is to name the Commission, the Commonwealth of Pennsylvania and 

the State of New Jersey as ADDITIONAL INSUREDS on the General Liability, Automobile 

Liability and Excess/Umbrella Liability Coverages, and other liability coverages where applicable. 

 

The Certificate of Insurance must confirm that, at a minimum, the Covered Party’s General Liability 

policy is endorsed with either ISO Form #CG 2026 11 85, or both ISO Form #CG 20 10 10 01 and 

ISO Form #CG 20  37 10 01, or equivalent manuscript endorsement.  The Covered Party must attach 

a copy of its additional insured endorsement(s) to its Certificate of Insurance. 
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The Certificate is also to indicate that the Covered Party’s policies are primary and non-contributory. 

The coverage offered to the Additional Insureds on the Covered Party’s liability policies 

(including, without limitation, General Liability, Auto Liability, Pollution Liability (if applicable) 

and Excess/Umbrella Liability) shall be primary and non-contributory coverage to any other 

coverage maintained by the Additional Insureds and shall not permit or require such other coverage 

to contribute to the payment of any loss. 

 

Covered Party shall continue to maintain the Commission, the Commonwealth of Pennsylvania 

and the State of New Jersey as Additional Insureds for at least three (3) years after final payment 

under the Contract. 

 

30 Days Notice of Cancellation, Non-Renewal and Material Change: 

 

Covered Party shall provide the Commission at least thirty (30) days' prior written notice in the 

event of cancellation, non-renewal, modification, or material change to the policies by Certified 

Mail - Return Receipt Requested. 

 

Waiver of Rights of Recovery and Waiver of Rights of Subrogation: 

 

The Certificate of Insurance must evidence a Waiver of Recovery and Waiver of Subrogation in favor 

of the Commission and all Additional Insureds where applicable on all policies including Workers’ 

Compensation and Employers Liability: 

 

a. The Covered Party waives all rights of recovery against the Commission and all the 

additional insureds for loss or damage covered by any of the insurance maintained 

by the Covered Party pursuant to this Contract. 

 

b. The Covered Party hereby waives, and shall cause its insurance carriers to waive, 

all rights of subrogation against the Commission and all the additional insureds for 

loss or damage covered by any of the insurance maintained by the Covered Party 

pursuant to this Contract.  

 

c. If any of the policies of insurance required under this contract require an 

endorsement to provide for the waiver of subrogation set forth in b, above, then the 

named insureds of such policies will cause them to be so endorsed.  

Claims Made Policy Forms: 

 

Should any of the required liability coverages be on a “Claims Made” Basis, coverage must be 

available for the duration of the Contract and for a minimum of three (3) years after final payment 

under the Contract.  In the event that such policies are cancelled or not renewed at any time, 

the Covered Party shall provide a substitute insurance policy with an inception date the same as 

the prior policy’s cancellation date and the substitute insurance policy shall carry forward the same 

retroactive date as the cancelled policy to fill any gaps in coverage which may exist due to the 

cancellation or non-renewal of the prior “claims-made” policies.  With respect to all “claims made” 
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policies which are renewed, the Consultant shall provide coverage retroactive to the date of 

commencement of work under this Contract.  

 

Review of Insurance Requirements by the Covered Party’s Insurance Representative: 

 

The Covered Party WARRANTS that this Contract has been thoroughly reviewed by the 

Covered Party’s insurance agent(s)/broker(s), who have been instructed by the Covered Party to 

procure the insurance coverage required by this Contract. 

 

The amount of insurance provided in the aforementioned insurance coverages, shall not be 

construed to be a limitation of the liability on the part of the Covered Party or any of their 

subcontractors. 

 

Any type of insurance or any increase in limits of liability not described above which the Covered 

Party requires for its own protection or on account of statute shall be its own responsibility and at 

its own expense. 

 

The carrying of insurance described herein shall in no way be interpreted as relieving the Covered 

Party of any responsibility or liability under the Contract. 

 

Certificate of Insurance: 

 

The Covered Party shall submit with its proposal, a signed and notarized letter from and on the 

Covered Party’s insurance broker’s/agent’s letterhead stating that the insurance broker/agent and 

Covered Party will meet all the insurance coverages outlined in these insurance requirements, 

which are incorporated by reference into the Contract. 

 

Prior to the commencement of work and/or the Commission making any payment under the 

Contract, the Covered Party shall file Certificates of Insurance with the Commission that shall be 

subject to the Commission’s approval of adequacy of protection and the satisfactory character of 

the insurer.  The Commission has the right to request copies of any and all policies and 

endorsements.  The Certificates of Insurance should be mailed to the Commission within five (5) 

days of receipt of the Notice of Award, to the attention of the Chief Engineer, at 1199 Woodside 

Road, Yardley, Pennsylvania 19067, regardless of when work commences.  A project description 

and job number must be shown on all Certificates of Insurance.  The Covered Party’s obligation 

to provide the insurance set forth herein shall not be waived by any failure to provide a Certificate 

of Insurance, the Covered Party’s acceptance of a Certificate of Insurance showing coverage 

varying from these requirements or by the Covered Party’s direction to commence work.   

 

In the event the Covered Party enters the worksite or delivers or has delivered materials or 

equipment to the worksite without having first fully executed the Contract, then these insurance 

requirements and the indemnification provision contained within the Contract shall be deemed 

executed at the time of first entry to the worksite as if a duly authorized representative of the 

Covered Party executed the same by affixing a signature hereto. 

In the event of a failure of the Covered Party to furnish and maintain said insurance and to furnish 

satisfactory evidence thereof, the Commission shall have the right (but not the obligation) to take 
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out and maintain the same for all parties on behalf of the Covered Party who agrees to furnish all 

necessary information thereof and to pay the cost thereof to the Commission immediately upon 

presentation of an invoice. 

 

In no event shall the Covered Party begin work until Certificates of Insurance showing coverage 

in the aforementioned amounts required for the Contract is received and approved by the 

Commission.   

 

Settlement of Insurance Claims:   

 

Make every effort to settle all claims in an expeditious and equitable manner. Provide the 

Commission with the name, address and telephone number of the person authorized to act on 

behalf of the Insurance Company for the project at the preconstruction conference. Promptly 

inform the Commission and the insurance company in writing, of any written or oral notification 

of an alleged claim. 

 

 

CAPITAL PROGRAM CONSULTANT INDEMNIFICATION CLAUSE 

 

With respect to any services or work provided by the Covered Party, its agents, servants, 

employees, Subcontractors and subconsultants under this Contract, the Covered Party agrees to 

the fullest extent permitted by law to indemnify, defend and hold harmless the COMMISSION, 

the Commonwealth of Pennsylvania, the State of New Jersey and their respective commissioners, 

employees, agents, assigns and affiliates (collectively, the “Indemnified Parties”) from and against, 

any and all liabilities, losses, claims, damages and expenses, including, but not limited to, costs of 

investigation and defense, legal fees (e.g., fees of attorneys, paralegals and other legal 

professionals) and expenses, of whatsoever kind or nature (collectively, “Damages”), to the extent 

that such damages are caused by the negligence, gross negligence, willful misconduct, fraud or 

misrepresentation (such wrongful acts are collectively hereinafter referred to as “Fault”) of the 

Covered Party, its agents, servants, employees, Subcontractors, subconsultants, anyone directly or 

indirectly employed by them or anyone for whose acts or omissions they may be legally liable.  

Such obligations of the Covered Party to indemnify, defend and hold harmless the Indemnified 

Parties to the extent of the Covered Party’s Fault (i.e., proportionately), shall apply even if the 

Damages are caused in part by the Indemnified Parties. 

 

The laws of the Commonwealth of Pennsylvania shall apply to the construction of the 

indemnification set forth herein without regarding to any conflicts of laws provisions. 

 

  

  



Request for Proposals Delaware River Joint Toll Bridge Commission 

Contract No. C-827A  Construction Management Services Task Order Agreement  

  
      

35 
 

SAMPLE OF BROKER LETTER  

 
TO BE PRINTED ON INSURANCE BROKER OR INSURANCE CARRIER 

LETTERHEAD 
 

 

 

 

 

DATE 

 

 

 

Delaware River Joint Toll Bridge Commission 

1199 Woodside Road 

Yardley, Pennsylvania 19067 

 

 

Re: DRJTBC Contract No. C-827A Construction Management Services Task Order 

Agreement -  

 

Dear _______:  

 

 

As stipulated in Attachment __ of the Bidding Specifications, this letter confirms (Broker/Insurance 

Carrier) and (Insured/Bidding Party) ability to secure placement of all insurance requirements as 

outlined in the Commission’s Insurance and Indemnification Requirements section.  We will provide 

a sample ‘Certificate of Insurance’ indicating that (Insured/Bidding Party) can meet the minimum 

requirements stipulated herein. 

 

 

 

Sincerely,  

 

 

Insurance Broker / Insurance Carrier 

Name/Title 
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SAMPLE CERTIFICATE 

 
 

  

1199 Woodside Rd. 
Yardley, PA 19067 
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ATTACHMENT III 

 

 

INSURANCE AND INDEMNIFICATION CERTIFICATION FORM 

 

 

CONTRACT NO. C-827A 

 

CONSTRUCTION MANAGEMENT SERVICES 

TASK ORDER AGREEMENT –  

 

 

 

______________________________________________________________________________

                                                        (Name of Prime Consultant) 

 

the undersigned, an officer of the named Prime Consultant, in person or by its duly authorized 

representative, hereby certifies that they have read and understood the Commission’s Insurance 

and Indemnification Requirements stipulated in ATTACHMENT II of this RFP, and will comply 

with the Insurance Requirements, by providing the Commission as an attachment to this 

certification a sample “Certificate of Insurance’ indicating that it can meet the minimum 

requirements stipulated herein; and further, will take no exception to the Indemnification Clause 

if they are selected to perform work under Contract C-827A. 

 

 

 

_____________________________ ________________________ 

                       (Date)           (Name and Title) 

 

 

 

subscribed and sworn to 

before me this ________________ 

day of _______________, 20 ____ 

 

_____________________________ 

 

 

 

My Commission expires ______________________________, 20 ____ 
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ATTACHMENT IV 

 

 

CONFLICT OF INTEREST AND RECUSAL CERTIFICATION FORM 

 

 

CONTRACT NO. C-827A 
 

CONSTRUCTION MANAGEMENT SERVICES  

TASK ORDER AGREEMENT–  

 

 

 

______________________________________________________________________________ 

 (Name of Prime Consultant) 

 

the undersigned, an officer of the named Prime Consultant, in person or by its duly authorized 

representative, hereby certifies that they have read and understood the Commission’s Conflict of 

Interest and Recusal Guidelines posted on the Commission’s website www.drjtbc.org and will 

comply and have any designated sub-consultants comply with the requirements of these guidelines 

during the performance of work under Contract C-827A. 

 

 

 

_____________________________ ________________________ 

                       (Date)           (Name and Title) 

 

 

 

subscribed and sworn to 

before me this ________________ 

day of _______________, 20 ____ 

 

_____________________________ 

 

 

 

My Commission expires ______________________________, 20 ____ 

 

 

 

 

 

 

 

http://www.drjtbc.org/
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SAMPLE

 

 

ATTACHMENT V 

 

 

SAMPLE STANDARD COMMISSION CONSULTANT AGREEMENT 

 

DRJTBC CONTRACT NO. C-827A 

CONSTRUCTION MANAGEMENT SERVICES 

TASK ORDER AGREEMENT 

 

This Agreement (“Agreement”) effective this date of _____________ __, ____ by and between 

the DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION, a body corporate and politic, created 

in December 1934, by compact executed by the Governors of New Jersey and Pennsylvania, duly 

authorized to do so by their respective legislatures, which compact was approved by Congress on 

August 30, 1935, hereinafter referred to as “Commission”, and ___________________________, 

which is registered in  the State of New Jersey, hereinafter referred to as “Consultant”; 

 

WITNESSTH: 

 

 WHEREAS, the Commission, on _________ __, ____, issued a __________________ 

______________ to provide _________________________________________________ and 

such __________________________________ together with issued Addenda __ and __ is 

incorporated herein as Attachment “A” and made a part hereof; and 

 

 WHEREAS, the Consultant submitted its _____________________________ dated 

_________ __, ____ to provide the Commission with the requested _______________________ 

____________________.  and said _____________________________ are incorporated herein 

as Attachment “B” and made a part hereof; and 

 

 WHEREAS, the Commission at its _________ __, ____ meeting adopted a Resolution to 

accept the Consultant’s _____________________________ to provide ___________________ 

_______________________________ as further described below in this agreement and the 

attachments incorporated herein; and 

 

 WHEREAS, the Commission in its letter dated _________ __, ____ provided the Consultant 

with Notice of Award, which is incorporated herein as Attachment “C” and made a part hereof; 

and 

 

 WHEREAS, the parties now desire to enter into an agreement with regard to professional 

services of the Consultant to the Commission as fully set forth herein and in the attachments hereto; 

and 

 

NOW, THEREFORE, in consideration of the mutual promises set forth, the parties hereto agree 

as follows: 
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SAMPLE

ARTICLE I – WORK AND SERVICES 

 

A.  Subject and Scope of Services 

 

1. The Scope of Services to be provided under this Agreement shall be as outlined in the 

Scope of Services of the Commission’s ______________________ dated _________ __, 

____ including Addenda __ and __ and further supplemented by the Consultant’s 

_______________________ dated _________ __, ____.  The above referenced _______ 

_______________ and its _____ addenda are attached hereto as Attachment A and made 

a part hereof.  The Consultant’s _______________________ is attached hereto as 

Attachment B and made a part hereof.  The Commission’s _________ __, ____ Notice of 

Award letter is attached hereto as Attachment C and made part hereof.  In the event of 

conflicts, inconsistencies or discrepancies between and/or within the contract documents 

including, but not limited to, the Commission’s Request for Proposal, the Consultant’s 

Proposal and Rate Schedule, any Problem Statement or any specific Task Order 

Assignment, the Consultant shall provide the better quality or greater quantity of Scope of 

Services, at no additional cost to the Commission, in accordance with the Commission’s 

interpretation. 

 

Specific Task Order Assignments shall be issued by the Commission on an as needed basis, 

as determined by the Commission in its sole discretion, and such Task Order Assignments 

shall be performed under the direction of the Executive Director and/or his/her designee.  

When the services of the Consultant are desired by the Commission, the Executive Director 

and/or his/her designee will provide the Consultant with a problem statement for each 

assignment.  The Consultant shall submit a detailed scope of services and fee proposal for 

each assignment, which the Consultant indicates will address the problem statement, to the 

Executive Director and/or his/her designee within five (5) working days or fewer if 

required by the Commission. 

 

2. The term of this Agreement shall be for two (2) years from the Commission’s_________ 

__, ____ Notice of Award letter date, with tasks assigned by the Commission to the 

Consultant on an as-needed basis, as determined in the Commission’s sole discretion; 

provided however, the Commission reserves the option to extend or shorten the Agreement 

duration and/or to increase or decrease the not-to-exceed dollar amount, as determined by 

the Commission, in its sole discretion.  Furthermore, and without limiting the foregoing, 

the Commission will conduct annual reviews of the Consultant’s performance under this 

Agreement at the end of each anniversary year of the Agreement to determine, in the 

Commission’s sole discretion, if the Consultant’s services will be required for subsequent 

years of the Agreement and the Consultant shall fully cooperate with the Commission in 

connection with such annual reviews, at no additional cost to the Commission. 

 

3. In the event a dispute arises concerning the meaning of the scope of services or the work 

required to be performed under this Agreement, the dispute shall be handled as further 

described in Article V, Section H-Disputes. 
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SAMPLE

 

B.  Staff and Facilities 

 

1. The Consultant shall designate a single point of contact with the Commission for all matters 

relating to this Agreement.  This person shall be authorized to submit proposals for each 

Task Order Assignment and negotiate the cost for any and all Task Order Assignments 

requested of the Consultant. 

 

2. The Consultant agrees that it will at all times employ, maintain and assign to the 

performance of this contract a sufficient number of competent and qualified professional, 

technical and other personnel adequate and sufficient for the prompt and satisfactory 

performance of this Agreement. 

 

3. Any person employed in or assigned to the performance of work or services hereunder by 

the Consultant shall be removed from such work or services upon notice from the 

Commission’s Executive Director and/or his/her designee. 

 

4. The Consultant shall not employ the Commission’s employees in the performance hereof. 

 

5. The Consultant agrees that it will at all times cooperate and coordinate its work with the 

work and requirements of the Commission, its Executive Director and/or his/her designee 

and all other Commission personnel for the prompt performance of this Agreement. 

 

C.  Supervision 

 

1. The Consultant agrees that a Principal Officer of the Consultant will, at all times, have 

personal direction and charge of the Consultant’s work to be performed hereunder and be 

available for meetings with the Commission’s Executive Director and/or his/her designee. 

 

2. The Consultant agrees that all personnel and facilities of its principal office will be utilized 

for the performance of this Agreement. 

 

3. Nothing in this Article I.C shall be deemed or construed to revise, modify, diminish or 

impair the obligations of the Consultant to furnish the services and to perform as specified 

in Article I. A. 

 

D.  Confidentiality 

 

1. In the performance of the services for the Commission, the Consultant will receive 

information and knowledge respecting the confidential details of the business of the 

Commission. Accordingly, Consultant agrees that Consultant, except as specifically 

authorized in writing by the Commission, shall not at any time use for Consultant or 

disclose to any person or entity any such knowledge or information heretofore or hereafter 

acquired. Consultant further agrees that all memoranda, notes, records, papers, or other 

documents and all copies thereof relating to the Commission, some of which may be 

prepared by the Consultant, and all objects associated therewith in any way obtained by 
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Consultant shall be the property of the Commission. This shall include, but is not limited 

to, documents and objects relating to the Commission, its facilities, personnel or officials. 

Consultant shall not, except for use in performance of services to the Commission, copy or 

duplicate any of the aforementioned documents or objects, nor use any information 

concerning them except for the Commission’s benefit, either during Consultant’s 

performance of services to the Commission or thereafter. Consultant agrees that Consultant 

will deliver all the aforementioned documents and objects that may be in Consultant’s 

possession to Commission on termination of consultant’s services for the Commission, or 

at any other time on Commission’s request, together with Consultant’s written certification 

of compliance. 

 

2. Consultant agrees that Consultant will not, except as specifically authorized in writing by 

omission, disclose to others, use for Consultant’s own behalf or otherwise appropriate, 

copy or otherwise reproduce, or make any use of any knowledge or information of or 

relating to the Commission its facilities, personnel or officials. 

 

 

ARTICLE II – AUTHORITY OF EXECUTIVE DIRECTOR AND/OR HIS/HER DESIGNEE AND 

CONSULTANT 

 

A. Executive Director and/or his/her designee 

 

1. The Consultant agrees that it will faithfully execute and promptly comply with the 

requirements and direction of the Commission’s Executive Director and/or his/her 

designee. 

 

B. Consultant 

 

1. The Consultant agrees that, in the performance of this Agreement, it is and will, at all times, 

remain an independent contractor. The Consultant further agrees that it will not bind the 

Commission, its Executive Director and/or his/her designee or any officers or employees 

of the Commission except as authorized in writing by the Executive Director and/or his/her 

designee. 

 

C. Employee of Consultant 

 

1. The parties hereto agree that neither the Consultant nor any person in its employ, shall be 

deemed, construed or become an employee of the Commission and that all instructions and 

directions given to the Consultant or to any of its employees by the Commission, the 

Executive Director and/or his/her designee, or employee of the Commission shall be for 

general guidance of the Consultant only. 
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SAMPLE

ARTICLE III – COMPENSATION OF CONSULTANT 

 

A. Terms of Compensation 

 

1. For, and in consideration of the services performed by the Consultant under this 

Agreement, the Commission shall pay the Consultant up to an amount not-to-exceed                                                       

One Million dollars and zero cents    ($ 1,000,000.00).  Notwithstanding anything else to 

the contrary in this Agreement or any attachments hereto, this Agreement is not intended 

to provide a guarantee to the Consultant that the specified not-to-exceed dollar amount will 

be utilized during the term of this Agreement.  Notwithstanding anything else to the 

contrary in this Agreement or any Attachments hereto, the Commission reserves the option 

to extend or shorten the Agreement duration and/or to increase or decrease the not-to-

exceed dollar amount, as determined by the Commission, in its sole discretion 

 

Individual tasks will be assigned by the Commission to the Consultant on a task order basis 

after receipt and approval by the Commission of a proposal from the Consultant for each 

task specifically requested and outlined in the Problem Statement prepared by the 

Commission.  A not-to-exceed amount shall be established for each Task Order 

Assignment and shall be based on the Consultant’s Task Order Assignment Proposal Rate 

Schedule (See Attachment “B”) and any subsequent negotiations to arrive upon an agreed 

upon fee for the specific assignment authorized by the Executive Director and/or his/her 

designee.  The services for this Agreement are assigned by the Commission on an as-

needed basis, as determined by the Commission, in the sole discretion. 

 

Costs incurred beyond the specified not-to-exceed amount established for each Task Order 

Assignment, without prior Commission approval, shall be at the sole risk of the Consultant. 

 

2. The not-to-exceed payment for each Task Order Assignment shall include payment for all 

direct professional and technical salaries (except as excluded by this Agreement or the 

Attachments hereto) times a multiplier for office personnel and field personnel 

respectively, plus approved out-of-pocket expenses at actual cost, including but not limited 

to: mileage, printing and photographing, and specialized services performed by other firms 

at the Consultant’s direction. 

 

3. The multiplier for the Consultant and any sub-consultants shall be as follows: 

 

Multiplier ________ ________ ________ ________ ________ 

Office X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 

Field X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 

 

 

4. If, during any stage of the services performed under this Agreement, a change is ordered 

by the Commission, which results in additional costs to the Consultant, it shall be the 

Consultant’s responsibility to so notify the Commission’s Executive Director and/or 

his/her designee and request approval of same before the Consultant performs this work. 
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5. The Commission shall have the right to decrease the scope of any Task Order Assignment 

or terminate any Task Order Assignment at any time and for any reason upon written 

notification of the Executive Director and/or his/her designee.  In such an event, the 

Consultant will be fully compensated for work properly performed prior to the notification 

of reduction in scope or termination of work. 

 

6. If during any stage of the services performed under this Agreement, a change is order by 

the Commission which is deemed by the Commission to be caused by an error or omission 

on the part of the Consultant, its agents, servants, and/or employees, the Consultant shall 

perform all services necessary to correct such error and omission at no cost to the 

Commission. 

 

B.  Periodic Statements 

 

1. Whenever, the Consultant is entitled to any payment hereunder, the Consultant shall 

present to the Commission a verified statement, supported by such original or other records 

and receipts as the Commission may request, all on forms and in accordance with the 

payment and audit procedures of the Commission, which statements shall set forth all items 

paid by the Consultant for which reimbursement may be demanded hereunder.  Such 

statement, when approved by the Commission as to form and items of claim, shall be paid 

within thirty (30) days of presentation. 

 

The format for submitting invoices shall be consistent with the requirements as stipulated 

by NJDOT or as deemed acceptable to the Commission.  Sample invoices shall be 

submitted to the Commission for approval a minimum of two weeks prior to the first 

official request for payment. 

 

 

ARTICLE IV – SUBCONTRACTS, ASSIGNMENTS AND TRANSFERS 

 

A. Assignment or Transfer of Contract 

 

1. The Consultant shall not sell, transfer, assign or otherwise dispose of this contract or any 

interest therein to any party, except upon such terms and conditions as the Commission 

may approve. 

 

B. Subcontracts 

 

1. The Consultant may obtain by subcontract, subject to written approval of the Commission’s 

Executive Director and/or his/her designee, such supplemental professional and non-

professional services or independent consultants as are necessary for the proper 

performance of this Agreement.  Furthermore and without limiting the foregoing, the 

Consultant must retain the Commission’s prior written approval prior to retaining any 

subcontractor and/or independent consultant under this Agreement. 
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ARTICLE V – LEGAL AND PUBLIC RELATIONS 

 

A. Legal and Public Assignment or Transfer of Contract 

 

1. In carrying out the provisions of this contract or in exercising or claiming to exercise any 

official power or authority, neither the Commissioners of the Commission nor any of its 

officers or employees shall have or incur any personal liability nor shall any claim of 

personal liability be asserted against any of them by the Consultant or its agents or 

employees. 

 

B. Loss or Damage to Property of the Commission 

 

1. The Consultant shall care for and protect all property of the Commission which comes into 

the possession or custody of the Consultant, and shall at its own cost and expense, repair 

or restore any such property which is lost or damaged due to the negligence or default of 

the Consultant, its agents, servants, and/or employees in the performance of professional 

and non- professional services under this Agreement. 

 

C. Indemnification 
 

1. With respect to any services or work provided by the Covered Party, its agents, servants, 

employees, Subcontractors and subconsultants under this Contract, the Covered Party 

agrees to the fullest extent permitted by law to indemnify, defend and hold harmless the 

COMMISSION, the Commonwealth of Pennsylvania, the State of New Jersey and their 

respective commissioners, employees, agents, assigns and affiliates (collectively, the 

“Indemnified Parties”) from and against, any and all liabilities, losses, claims, damages 

and expenses, including, but not limited to, costs of investigation and defense, legal fees 

(e.g., fees of attorneys, paralegals and other legal professionals) and expenses, of 

whatsoever kind or nature (collectively, “Damages”), to the extent that such damages are 

caused by the negligence, gross negligence, willful misconduct, fraud or 

misrepresentation (such wrongful acts are collectively hereinafter referred to as “Fault”) 

of the Covered Party, its agents, servants, employees, Subcontractors, subconsultants, 

anyone directly or indirectly employed by them or anyone for whose acts or omissions 

they may be legally liable.  Such obligations of the Covered Party to indemnify, defend 

and hold harmless the Indemnified Parties to the extent of the Covered Party’s Fault (i.e., 

proportionately), shall apply even if the Damages are caused in part by the Indemnified 

Parties. 

 

2. The laws of the Commonwealth of Pennsylvania shall apply to the construction of the 

indemnification set forth herein without regarding to any conflicts of laws provisions. 

 

D. Claims 

 

1. The Commission shall as soon as practicable after a claim has been made against it give 

written notice thereof to the Consultant. If suit is brought against the Commission, the 

Commission shall forward to the Consultant written notice thereof as soon as practicable 



Request for Proposals Delaware River Joint Toll Bridge Commission 

Contract No. C-827A  Construction Management Services Task Order Agreement  

  
      

50 
 

SAMPLE

after receipt of notice of such suit by the Commission. 

 

2. The Consultant shall have the right to choose counsel in defense of any claims or suits that 

it defends pursuant to the above indemnification obligation. Commission shall have the 

right to approve election of such counsel by Consultant. In the event Commission 

determines that any counsel previously approved is not performing satisfactorily, 

Commission shall have the right to require that Consultant either choose a replacement 

counsel acceptable to the Commission or engage additional counsel for the Commission 

who is acceptable to the Commission. 

 

E. E.  Non-Discrimination 

 

1. During the performance of this Agreement, the Consultant and his sub-consultant agree 

that it will not discriminate against any employee, applicant for employment, independent 

Consultant, or any other person because of age, race, creed, color, religion, national origin 

or non-job disability. The Consultant shall take positive creative steps beyond the ordinary 

toward increasing the potential for minority and women Consultants and providers of bona 

fide services to participate in the free enterprise system. Such positive steps shall include, 

but not be limited to, the following: employment, upgrading, demotion or transfer; 

recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 

and selection for training. The Consultant shall post in conspicuous places at the 

Consultant’s headquarters, available to employees, agents, applicants for employment and 

other persons, a notice or equivalent poster setting forth the provisions of this non-

discrimination clause. 

 

F. Laws to be Observed 

 

1. The Consultant shall at all times observe and comply with all applicable federal, state, local 

and municipal laws, ordinances, rules and regulations in any manner affecting the work, 

and shall indemnify and save harmless the Commission and its officers, agents and servants 

from any violation of any such law, ordinances, ruling, and regulations, whether such 

violations be by the Consultant or any subconsultant, or any of their agents or employees. 

 

G. Familiarity with Laws, etc. 

 

1. The Consultant shall familiarize itself with all federal, state and local laws, ordinances, 

rules, and regulations including, but not limited to, the latest amended municipal building 

codes, rules and regulations which in any manner affect those engaged or employed in the 

work, or the materials and equipment used in the work or in any way affecting the work, 

and no plea of misunderstanding will be considered on account of ignorance thereof.  If the 

Consultant shall discover any provision in this Agreement, which is contrary to or 

inconsistent with any law, ordinance, rule or regulation, he shall forthwith report it to the 

Commission in writing. 
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H. Disputes 

 

1. In the event a dispute arises concerning the meaning of any term used in this Agreement 

or the work required to be performed under this Agreement, the dispute shall be decided 

by the Commission’s Executive Director and/or his/her designee or his duly authorized 

representative within fifteen (15) days after notice thereof in writing which shall include a 

particular statement on the grounds of the dispute. The Consultant shall have ten (10) days 

after receipt of the decision in which to file a written appeal thereto. The pendency of a 

dispute shall not excuse or justify any interruption or delay in the Consultant’s performance 

of this Agreement which shall proceed with due diligence. 

 

I. Dissemination of Information 

 

1. Information included in this Agreement or the attachments hereto or in any ways associated 

with this project is intended for use only by the Commission and the Consultant and is to 

remain the property of the Commission.  Under no circumstances shall any of said 

information be published, copied or used in any other fashion or for any other purpose. 

 

J. News Releases 

 

1. No news releases pertaining to this Agreement or the project to which it relates shall be 

made without prior written approval by the Commission and then only in coordination with 

the Commission. 

 

 

ARTICLE VI – WORK, SERVICES AND CHANGES THEREIN 

 

A. Work Change Orders 

 

1. The Commission or its Executive Director and/or his/her designee may from time to time 

by written order require additional work and services to be performed by the Consultant. 

The Consultant shall submit a proposal to include scope and level of effort for each task, 

in writing, to perform the requested additional work and services for review and approval, 

within five (5) business days after receipt of the request from the Commission or fewer if 

required by the Commission.  Payment for this work will be made on the basis of direct 

professional and technical salaries (except as excluded by this Agreement or the 

Attachments hereto) times a multiplier for office personnel and a multiplier for field 

personnel, as shown in the table below, plus approved out-of-pocket expenses at actual cost 

and subconsultant and specialized services at actual cost. 

 

Multiplier ________ ________ ________ ________ ________ 

Office X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 

Field X.XXXX X.XXXX X.XXXX X.XXXX X.XXXX 
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B. Work to Become the Property of the Commission 

 

1. All notes, designs, drawings, specifications and other technical data of the Consultant, as 

well as job related records and other data including, but not limited to, electronic data, 

concerning the work hereunder shall become the property of the Commission and the 

Commission shall have the right to use all or any part thereof for the purpose, including, 

but not limited to, the construction, supervision or design of any structures or facilities for 

the sole purpose of the Commission, when and where the Commission may determine, 

without any claims on the part of the Consultant for additional compensation. All of the 

foregoing items shall be delivered to the Commission whenever requested by it, and, in 

any event, upon completion of the work hereunder. 

 

 

ARTICLE VII – CONSULTANTS INSURANCE 

 

A. Consultant’s Insurance 

 

1. The Consultant will be required to provide insurance of the prescribed types and minimum 

amounts incorporated herein as Attachment “D” and made a part hereof and the Consultant 

will be required to comply with all other insurance requirements set forth in Attachment 

“D” hereto. 

 

 

ARTICLE VIII – RECORDS AND ACCOUNTS, Management AND AUDIT 

 

A. Consultant’s Records and Accounts 

 

1. The Consultant agrees to keep records and books of account showing the actual cost to and 

payment by it of all items of whatever nature for which reimbursement is authorized under 

the provisions of this Agreement. The system of accounting and the kind and detail of 

books and records shall be subject to the approval of the Commission. 

 

B. Inspection by the Commission 

 

1. The Commission or any of its officers, employees or agents, designated for that purpose, 

shall, at all times, be afforded all necessary facilities, during business hours of all business 

days, for inspection of the work and services of the Consultant and at all such times shall 

have access to any premises where any work or services may be carried on and performed 

and where any records, books, correspondence, drawings, receipts, vouchers, 

memorandum and other records and documents of the Consultant, pertaining to this 

Agreement, may be kept, with full facilities for inspection and copy thereof. 
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ARTICLE IX – TERMINATION 

 

A. Default of Consultant 

 

1. In the event that this Agreement or any part thereof has been abandoned, is unnecessarily 

delayed on the part of the Consultant, or is not being performed satisfactorily, or the 

Consultant is willfully violating any provisions of this Agreement or is performing same 

in bad faith as determined at the sole discretion of the Commission’s Executive Director 

and/or his/her designee, the Commission’s Executive Director and/or his/her designee may 

declare the Consultant in default and notify him, in writing to discontinue further 

performance of the services required under this Agreement. The Commission shall recover 

the costs of completing the services under this Agreement by deducting such amounts of 

monies due or to become due to the Consultant hereunder, and the Consultant agrees to 

pay any deficiency in such recovery to the Commission upon demand. 

 

B. Termination at Commission’s Own Interest 

 

1. The Agreement may be terminated, in whole or in part, by the Commission upon fifteen 

(15) calendar days written notice to the Consultant, whenever the Commission deems it 

advisable to do so in its own interest. Upon Receipt of such notice from the Commission, 

the Consultant shall (but in the event of a partial termination, only to the extent of the work 

terminated), except as otherwise directed by the Commission: 

 

a. Discontinue work under this Agreement on the date fixed for termination in the Notice 

of Termination. 

b. Place no further orders or subcontracts for materials, services or facilities except as 

may be necessary for completion of the work and services until the date fixed for 

termination in the Notice of Termination. 

c. Cancel (or if so directed by the Commission, transfer to the Commission) as of the date 

fixed for termination or such earlier date as the Commission may direct, all orders, 

subcontracts, and agreements relating to the work or services and assign to the 

Commission, in the manner and to the extent directed by the Commission, all of the 

right, title and interest of the Consultant under the orders, subcontracts and agreements 

so cancelled or transferred. 

d. Settle and pay, to the extent directed or authorized by the Commission, claims, 

commitments, liabilities and obligations arising out of or in connection with the 

performance or termination of the work and services or of any subcontract, order or 

agreement pursuant hereto. 

e. Transfer and deliver to the Commission, in the manner, to the extent and at times 

directed by the Commission, the completed and uncompleted work, supplies, material 

and other property produced as part of or acquired in the performance of the work and 

services. 

f. Take such action (whether before or after the termination date) as the Consultant may 

deem necessary or as the Commission may direct for the protection and preservation 
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of property, which is in the possession of the Consultant, and in which the Commission 

has or may acquire an interest. 

 

2. The Consultant further acknowledges that this Agreement is or may be subject to certain 

permits, exemptions or approvals hereto issued by Federal, State or local regulatory 

agencies. Without limiting, the general rights of the Commission as set forth in Article 

IX.B.1 paragraphs a. through f. hereof, the Commission shall have the right to terminate 

this agreement upon fifteen (15) days written notice to the Consultant in the event that any 

such permit, exemption or approval is revoked or revised or in the event that the 

Commission in its judgment determines that it would be uneconomical, impractical, 

unfeasible, or not in the best interest of the Commission or the public to comply with any 

such permit, exemption or approval or conditions thereof. 

 

C.  Payment Upon Termination in the Interest of the Commission 

 

1. In the event that this Agreement is terminated by the Commission under the provisions of 

Article IX.B.1 and/or 2, the Commission shall pay the Consultant for such work or services 

that the Consultant has performed in such amounts as the Commission determines to be 

just and proper under all circumstances; provided however, the Consultant shall not be 

entitled to receive any compensation greater than the compensation for work properly 

performed prior to the notification of termination.  Furthermore and without limiting the 

foregoing, in no event shall the Consultant’s or any of its agents loss of anticipated profits 

be relevant in determining the amount of such payments. 

 

 

ARTICLE X – SUCCESSORS OF THE PARTIES 

 

A. Successors of Parties 

 

1. This Agreement shall bind the Consultant, its heirs, executors, administrators, successors 

and assigns and shall inure to the benefit of the Commission and its corporate successors. 

 

 

ARTICLE XI – DEFINITIONS 

 

1. The term “Executive Director and/or his/her designee”, whenever appearing herein, means 

the Commission’s Executive Director and/or his/her designee, and shall be deemed to 

include the respective successor or successors and any authorized agent representative or 

designee of any of them. 

 

2. The term “Consultant”, whenever appearing herein, shall be deemed to include any 

successor and the principal officers, project manager, resident engineer and any other 

agent, officer or employee of the Consultant actually in charge of any work under this 

Agreement. 

 

 



Request for Proposals Delaware River Joint Toll Bridge Commission 

Contract No. C-827A  Construction Management Services Task Order Agreement  

  
      

55 
 

SAMPLE

ARTICLE XII – MISCELLANEOUS 

 

A. Notice.  All demands, notices, requests and other communications required or permitted to be 

made hereunder shall be in writing and shall be deemed duly given if hand delivered against 

a signed receipt therefore, sent by certified mail, return receipt requested, first class postage 

prepaid, or sent by nationally recognized overnight delivery service, in each case addressed 

to the party entitled to receive the same at the following address: 

 

If to the Commission: Delaware River Joint Toll Bridge Commission 

Administration Building 

 1199 Woodside Road 

 Yardley, PA  19067 

 Attn: Kevin M. Skeels, P.E., Chief Engineer 

 

 

If a legal matter copies to:  

 Archer & Greiner, P.C. 

 Three Logan Square 

 1717 Arch Street, Suite 3500 

 Philadelphia, PA 19103 

 

 and 

 

  

 Florio, Perrucci, Steinhardt, Cappelli & Tipton, L.L.C. 

 91 Larry Holmes Drive, Suite 202 

 Easton, PA 18042 

 

If to the Consultant: _______________________________ 

 _______________________________ 

 _______________________________ 

 _______________________________ 

 Attn:  __________________________ 

 

Either party may alter the address to which communications are to be sent by giving notice of 

such change of address in conformity with the provisions of this Article XII.A.  Notice shall 

be deemed to be effective, if personally delivered, when delivered; if mailed, at midnight on 

the third business day after being sent by certified mail; and if sent by nationally recognized 

overnight delivery service, on the next business day following delivery to such delivery 

service. 

 

B. Amendments and Waivers.  Any provision of this Agreement may be amended and the 

observance of any provision of this Agreement may be waived only with the written consent 

of the party against whom such amendment or waiver is sought to be enforced.   

 

C. Forum Selection/Governing Law.  This Agreement shall be governed by and construed in 
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accordance with the laws of the jurisdiction of the State of New Jersey or the Commonwealth 

of Pennsylvania, as the Commission so desires, without application of conflict of law 

provisions applicable herein.  The parties agree that the state courts located in any state court 

of the State of New Jersey of the Commonwealth of Pennsylvania, and the United States for 

the District of New Jersey or the United States District Court for the Eastern District of 

Pennsylvania, as the Commission so desires, shall have sole and exclusive jurisdiction and 

venue over any dispute arising out of or in connection with this Agreement, and the parties 

hereby submit themselves to the jurisdiction of such courts. 

 

D. Limitation of Actions.  Any action by either party in connection with or arising from this 

Agreement must be commenced within the shorter of two (2) years after the expiration or 

termination of this Agreement or expiration of the applicable statute of limitations. 

 

E. Entire Agreement.  This Agreement, including any Attachments and Exhibits attached hereto, 

constitutes the entire agreement between the parties pertaining to the subject matter hereof 

and supersedes all prior and contemporaneous agreements, understandings, inducements or 

conditions, express or implied, oral or written, except as herein contained.  The express terms 

hereof control and supersede any course of performance and/or usage of trade inconsistent 

with any of the terms hereof. 

 

 

In Witness Whereof, the parties have caused this Agreement to be executed under their hands and 

seals. 

 

  DELAWARE RIVER JOINT TOLL BRIDGE 

COMMISSION: 

ATTEST:   

   

   

   

  Executive Director 

   

  Joseph J. Resta 

Print  Print 

   

   

  CONSULTANT:  ___________________________ 

ATTEST:   

   

   

   

Signature                            Title  Signature                                      Title 

   

 

 

  

Print                                   Title  Print                                              Title 



Request for Proposals Delaware River Joint Toll Bridge Commission 

Contract No. C-827A  Construction Management Services Task Order Agreement  

  
      

57 
 

 
ATTACHMENT VI 

 
RATE SCHEDULE FOR 

PROFESSIONAL ENGINEERING SERVICES 

 
•  Direct Labor Rates     
      
 Classification  Average Hourly Rate  Maximum Hourly Rate 

 Project Principal (see Note 3)     

 Project Manager - Civil, Structural     

 Project Manager - Buildings and Facilities     

 Project Engineer     

 Resident Engineer - Civil, Structural     

 Resident Engineer - Buildings and Facilities     

 Assistant Resident Engineer – Civil, Structural     

 Assistant Resident Engineer – Buildings/Facil.     

 Senior Engineer     

 Environmental Specialist      

 Engineer     

 Architect     

 Assistant Engineer     

 Inspector – NICET IV     

 Inspector – NICET III      

 Inspector – NICET II     

 Office Engineer     

 Estimator      

 Scheduler     

 Technician/Draftsperson     

 Survey Crew Chief     

 Survey Staff     

 Administrative Assistant     

 Inspector – NACE     

      
•  Overhead (as a percentage of Direct Labor, see Note 2)  
   Office (max 150%)   

   Field (max 110%)   

 Staff Augmentation (max 110%)   

      
•  Profit (maximum 10%)    

      
NOTES:  

• Any material, supplies or other items acquired by the Consultant that have a remaining useful life after completion of the work and 

for which the Consultant receives reimbursement shall be delivered to the Commission prior to receipt of final fee payment 

• Both the Office and Field overhead rates must be either “approved” PADOT/NJDOT overhead rates as evidenced by accompanying 

letter or 150%/110% whichever is less and shall remain fixed for the entire term of this two (2) year Agreement. 

• Payment for Corporate Officers, Partners, Owners (all shown as Project Principals) will only be made if they are performing specific 

technical tasks to the betterment of the project. 
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ATTACHMENT VII 

 

 

QUALITY ASSURANCE FORM 

 

 
This form is to be completed by the Project Manager, or the responsible person in-charge for overseeing and directing 

the overall execution of the work on the referenced project.  Provide this form with the transmittal of the project 

deliverables.  Attach any additional QA/QC forms generated by the Consultant during the course of this task. 

 

  

Client:  Delaware River Joint Toll Bridge Commission     

Project Name:  Construction Management Services Task Order Agreement    

Client’s Project Number: C-827A  Consultant’s Project Number:    

Task Name:            

Client’s Task Number: ____ Consultant’s Task Number:     

 

 

I,          , certify that the work performed for the above 

referenced project was done in accordance with all quality assurance and quality control procedures of our 

organization and in accordance with the requirements of our Contract with the Delaware River Joint Toll 

Bridge Commission for the above referenced project. 

 

Signature:        Date:    

Title:         

Company:            
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ATTACHMENT VIII 

 

 

SAMPLE REQUEST FOR TASK ORDER ASSIGNMENT PROPOSAL 

 

 

 

[DATE] 

 

 

[NAME, TITLE] 

[COMPANY] 

[STREET ADDRESS] 

[CITY, STATE, ZIP CODE] 

 

 

Re: DRJTBC Contract No. [NO.]; Capital Project No. [NO.] 

 [TASK ORDER AGREEMENT NAME] 

 Request for Task Order Assignment Proposal 

 

 

Dear Mr. [NAME]: 

 

Please submit a proposal to provide professional services to [PROVIDE A BRIEF DESCRIPTION 

OF THE SERVICES TO BE PROVIDED UNDER THIS TASK ORDER AGREEMENT, ABOUT 

15-20 WORDS].  This will be Task Order Assignment [X-XXXX] for [TASK ORDER 

ASSIGNMENT DESCRIPTION] as outlined within the attached Problem Statement, pursuant to 

our existing agreement for [INDICATE STRUCTURAL/CIVIL, FACILITIES OR 

CONSTRUCTION MANAGEMENT/INSPECTION AS APPROPRIATE] Task Order Consulting 

Services. 

 

Your proposal shall include a transmittal letter and the following six (6) items in this order: 1) Task 

Order Agreement Form; 2) the Commission’s Problem Statement; 3) the Consultant’s Scope of 

Services; 4) Key Milestone Deliverable Dates; 5) the Consultant’s Schedule; and 6) Fee Breakdown 

and Summary; each of which shall be included and made a part of this Task Order Assignment 

Agreement. A discussion of each submittal form follows:  

• The Task Order Assignment Agreement Form summarizes the basic contractual elements of 

the  assignment (see attached form) 

• The Commission’s Problem Statement details, from the Commission’s perspective, what 

issues must be addressed through this Task Order Assignment and forms the basis of the 

Consultant’s Scope of Services (see attached Problem Statement).  

• The Consultant’s Scope of Services details the scope of services to be performed by the 

Consultant in response to the Commission’s Problem Statement (sample form forwarded under 

previous separate cover). 
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• The Key Milestone Deliverable Dates lists those dates taken from the Microsoft Office Project 

schedule that must be met to maintain the Task Order schedule (sample form forwarded under 

previous separate cover). 

• The Consultant’s Schedule, in Microsoft Office Project format, details the subtasks and their 

start and completion dates (sample form forwarded under previous separate cover). 

• The Consultant’s Fee Breakdown and Summary submitted in Microsoft Office Excel format 

(sample form forwarded under previous separate cover). 

Attached are the Task Order Assignment Agreement form and the Commission’s Problem 

Statement for this assignment. Separately, we will also transmit these to you electronically via e-

mail. Your execution of this form and the entry of the appropriate information (i.e. Assignment 

Project Engineer, Subcontractor Participants, Estimated Schedule Duration, Estimated Staff Hours 

and Estimated Charges & Expenses) along with the submission of Key Milestone Deliverable Dates 

, the Commission’s Problem Statement , the Consultant’s Scope of Services, Schedule and Fee 

Breakdown and Summary constitute your required “submittal package”. You are requested to 

submit a hard copy of the aforementioned proposal package within 5 working days after receipt of 

this request for this proposal along with an electronic PDF version via e-mail.  

 

We look forward to working with you on this project of critical importance to the Commission.  

Should you have any questions or need additional information please do not hesitate to contact the 

[NAME], Project Manager, at [PHONE NUMBER]. 

 

 

Very truly yours, 

 

 

 

 

Kevin M. Skeels, P.E.  

Chief Engineer 

 

 

KMS/[xyz] 

Attachments 

 

 

cc: Joseph J. Resta, Executive Director 
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DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 
 

T A S K  O R D E R  A S S I G N M E N T  A G R E E M E N T  
 

DRJTBC Contract No. C-[XXX-X], Capital Project 1234A 

[INSERT TITLE] 

 

This proposal for Task Order Assignment services is submitted under a standing Consulting 

Engineer Agreement between the Commission and [INSERT CONSULTANT NAME] for 

[INSERT DESCRIPTION].  Terms governing the Task Order Assignment are those set forth in 

said Consulting Engineer Agreement unless revised by Commission written request, as to rates, 

costs, insurances and participation. 
 

Commission Task Order Assignment Control Data: 

 
Assignment Description: [INSERT DESCRIPTION]    

Assignment Number:  Assignment #[XX] 

Assignment Proposal Request Date:  [MONTH – DAY – YEAR] 

Program Area Manager:  [INSERT NAME] 

Project Manager:  [INSERT NAME] 

 

Consultant Task Order Assignment Submittal Data: 
 

Assignment Project Engineer: _______________________________________________ 

 

Assignment Scope of Work:   See Problem Statement and Attachment A. 

 

Subcontractor Participations:   _______________________________________________ 

 

Estimated Schedule Duration:   __________ calendar days.  See Attachment B. 

 

Estimated Staff Hours:   __________hours.  See Attachment C for breakdown by Task. 

 

Detailed Estimate by Item:   See Attachment C for Development of charges & expenses. 

 

Estimated Charges & Expenses:  $ XX,XXX.XX____________________(Not-to-Exceed Fee) 

 

Consultant Submittal Commitment: 
 

____________________________________________________________                _________________________ 

Principal in Charge:         (Date) 

 

Commission Approval: 
 

Recommended By 

____________________________________________________________                _________________________ 

Kevin M. Skeels, P.E. - Chief Engineer       (Date) 
 

Approved By 

____________________________________________________________                _________________________ 

Joseph J. Resta - Executive Director         (Date) 
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KEY PROJECT MILESTONE DELIVERABLE DATES 

 

 

• Task Order NTP - Monday, August 28, 2006 

• Submit Final Preliminary Phase  - Wednesday, October 18, 2006 

• Submit 60% Design Phase Documents - Tuesday, November 21, 2006 

• Submit Pre-Final 100% Phase - Tuesday, December 12, 2006 

• Advertise Project for Construction - Friday, January 5, 2007 

• Award Construction Contract - Monday, February 26, 2007 

• Begin Construction in the field - Thursday, April 19, 2004 

• Substantial Completion Date - Monday, August 6, 2006 

• Deliver As-Builts to Commission - Friday, September 21, 2007 
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DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 

 
DRJTBC PROBLEM STATEMENT 

Scudder Falls Toll Supported Bridge Deck Joint Replacement 

 

STRUCTURAL / CIVIL TASK ORDER AGREEMENT CONSULTANT 

Assignment C-412B-3 

 
The Scudder Falls Bridge, carrying I-95 over the Delaware River is a girder-floorbeam-stringer 

type bridge spanning a total of 1740 ft. from center to center of abutment bearings.  The bridge 

consists of ten (10) continuous spans with pin hanger hinge assemblies and cantilever suspended 

spans in four of the spans.  The bridge deck has an out-to-out width of 63’-6” and carries two (2) 

lanes of mainline traffic.   

 

The Commission has retained a design consultant, DMJM+HARRIS, Inc. to work on the I-

95/Scudder Falls Bridge Improvement Project.  One element of this project required 

DMJM+HARRIS to perform an inspection of the bridge and prepare a report for the Commission.  

The Commission has received that report and wishes to address some of the Maintenance Repair 

Recommendations that were reported. 

 

The Commission plans to follow its standard construction contract bidding process to award a 

construction contract to a Contractor to make the repairs to the bridge. 

 

The Commission is seeking a Consultant under this task order agreement to prepare Plans and 

specifications.  One of the Commission’s expectations for the repairs is to minimize the disruption 

of service on Interstate 95 while the repairs are being made to the Scudder Falls Bridge. 

 

The Commission is committed to addressing these conditions by utilizing a standing Consulting 

Engineer Task Order Agreement to determine appropriate repair / replacement strategies and 

implement the preferred mitigation method. 

 

The Consultant will be required to prepare various bid documents in PENNDOT format in order 

to permit the Commission to let the repairs as a construction contract. 

 

The Commission requests a proposal to perform the following tasks: 

 

• Review existing sources of information related to these issues, including, but not limited to: 

• Applicable portions of the Commission’s March 1995 publication entitled “General 

Information on the Non-Toll Bridges” 

• Previous annual inspection reports prepared by the Commission’s GEC Consultants 
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• Construction documents for the various repair or rehabilitation projects, identified in the 

above referenced general information book, performed by contract and Commission 

maintenance personnel as well as any as built information 

• The 2003 Report of Inspection Findings as prepared by DMJM+HARRIS for theI-95 / 

Scudder Falls Bridge Improvement Project 

  

• Visit the site and conduct a field inspection of the stringer stress relief joints and their 

supporting diaphragms.  The inspection should be focused on making and recording 

observations relating to their existing conditions for the purpose of formulating the above 

referenced repair / replacement strategies as well as the preferred mitigation method. 

 

• Prepare and submit a letter report summarizing the findings of the field inspection.  Determine 

and identify alternative repair / replacement strategies.  Provide discussions on any latent 

deficiencies of the existing designs and / or conditions that might influence the selection of a 

particular strategy.  Evaluation of the alternative strategies shall include consideration of 

factors such as initial cost, reoccurring costs, service life, inconvenience to the traveling public, 

etc.  Provide a recommendation for a specific strategy. 

 

The Consultant shall assume one (1) half-day meeting as part of this task. 

 

• Obtain Commission concurrence on the field inspection report and associated 

recommendation.  The Consultant will be required to prepare various bid documents (Plans, 

Specifications & Engineering Estimate) in PENNDOT format and “package” said documents 

together with the Commission’s “boiler plate” materials in order to permit the Commission to 

“let” the repairs as a construction contract.  The deliverables will include, but not be limited 

to, necessary repair drawings, maintenance and protection of traffic drawings, detour plans, 

technical specifications, and associated special provisions to include environmental controls / 

lead-based paint mitigation provisions as well as engineer’s estimates. 

 

Provide details of advance notification signs for use by the Commission’s maintenance 

personnel.  These signs are anticipated to be erected approximately two weeks prior to the 

commencement of construction for the purpose of advising motorists / pedestrians of the 

construction start date and any restrictions relating to the use of the bridge facility. 

 

60% Submission - Provide a submission in the form of 60% complete contract drawings 

showing the scope of work, design / construction details, maintenance / protection of traffic, 

detour plan, etc.  Quantities are not required for this submission; however, a preliminary cost 

estimate and outline of specifications should be furnished.  Provide twelve (12) sets of half-

size (11”x17”) plans, the preliminary cost estimate and outline of the specifications.  

Comments are anticipated to be provided to the Consultant within 10 working days after its 

receipt. 
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Pre-Final Submission - Provide a submission in the form of 100% complete, except for 

Commission comments, contract drawings and “complete” specifications as well as an 

Engineer’s Estimate.  Included as part of this submission will be a construction schedule using 

scheduling software such as MS Project or Primavera SureTrak which identifies the major 

milestones and work activities in sufficient detail to develop the duration of the project to 

complete the contract work items.  Twelve (12) sets of the following will be provided: half-

size plans, the “complete” specifications and Engineer’s Estimate.  Comments are anticipated 

to be provided to the Consultant within 10 working days after its receipt. 

 

Final Submission - Provide a submission in the form of 100% complete “sealed” contract 

drawings and “complete” specifications incorporating Commission comments as well an 

Engineer’s Estimate.  Twenty (20) full-sized (22” x 34”) paper sets and five (5) half-size paper 

sets of the drawings as well as twenty-five (25) bound copies of the “complete” specification 

books. 

 

Conformed Submission - Provide a submission in the form of a conformed set of contract 

drawings and “complete” specifications incorporating revisions resulting from Addendums.  

One full-size Mylar set, ten (10) full-size paper sets and five (5) half-size paper sets of the 

drawings as well as one unbound copy of the “complete” specification book.  Digital copies of 

all drawing files must also be submitted in a format compatible with MicroStation SE and 

digital copies of all documents should be provided in both Microsoft Word and PDF formats 

on two (2) compact disks. 

 

The Consultant shall assume two (2) half-day meetings as part of this task. 

 

The Consultant shall provide all necessary design related activities related to the preparation 

of the above referenced information.  A completed Quality Assurance Certification Form shall 

be provided with all submissions. 

 

• The Consultant shall provide “post design” services to include but not be limited to: 

• Attendance at the Pre-bid Meeting(s), preparation of Pre-bid Meeting minutes, support and 

assistance in answering questions by potential bidders both at the Pre-bid Meeting(s) and 

throughout the period immediately prior to the receipt of bids, preparation of addendums, 

review and analysis of bids, and preparation of a recommendation for award of the contract 

to the lowest responsible bidder(s). 

Perform post-bid analysis of the received bids and prepare a written recommendation 

regarding the acceptability of the bids received by the Commission. 

In the case of the Commission accepting the bids and choosing to contract with a bidder, 

the Consultant will be required to incorporate all addenda into the construction document 

package and re-issue original documents in the form of a “Conformed” contract set(s) of 
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plans and specifications, which incorporates all bidding phase document changes and 

represents the final “as-designed” version of the contract documents as noted in item 4. 

• Review of all shop drawings and respond to any design related questions and / or requests 

for clarification brought to the Consultant's attention by the Commission.  It is noted that 

the Commission shall not reimburse the Consultant for the correction of any errors or 

omissions on the plans. 

The Consultant will be required to prepare change-order related revisions to the contract 

documents.  If the change order revisions are at the Commission’s request and are for the 

convenience and benefit of the Commission due to unforeseen circumstances, the 

Consultant will be compensated for the revisions in accordance with the Article VI / 

Section A of the Agreement.  If, however, the change order revisions are due to errors, 

omissions, or deficiencies in the original contract documents, no additional compensation 

will be allowed for these revisions. 

Attend a half-day Pre-construction Meeting along with representatives from the 

Commission, Contractor and other involved parties. 

Attend bi-weekly Construction Progress Meetings, once every two (2) weeks as scheduled 

during the duration of the construction contract and a project closeout meeting at the end 

of the construction.   

 

  



Request for Proposals Delaware River Joint Toll Bridge Commission 

Contract No. C-827A  Construction Management Services Task Order Agreement  

  
      

67 
 

SAMPLE

DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 
 

CONSULTANT SCOPE OF SERVICES – ATTACHMENT A 
 

A. Easton-Phillipsburg Toll Bridge 

Sign Structures and Signage – Final Design 

 

STRUCTURAL / CIVIL TASK ORDER AGREEMENT 

ASSIGNMENT C-412B-1 
 

A. General 

 

The XXX XXXXX accepts the task assignments as presented in the Commission’s Problem 

Statement dated March 4, 2005, with the following recommended elaborations and clarifications 

to the tasks identified in the Problem Statement. 

 

The sign structures are identified as follows: 

• Sign Structure D spans both eastbound and westbound traffic lanes of US Route 22 and is 

located on the Pennsylvania approach just east of Bushkill Creek 

• Sign Structure “Y” spans eastbound traffic lanes of US Route 22 and is located on the 

Pennsylvania approach within the vicinity of Ramp B. 

• Sign Structure “A” spans westbound traffic lanes of US Route 22 and is located on the 

Pennsylvania approach within the vicinity of Ramp A. 

• Sign Structure E is a cantilever structure located over the eastbound traffic lanes of the Broad 

Street Viaduct and is mounted on the 2nd pier from the west abutment 

• Sign Structure G is mounted to the pedestrian overpass spanning westbound traffic lanes of 

US Route 22 and is located east of Hillcrest Blvd. 

• In addition to the above listed signs two (2) sign structures mounted to the bridges main span 

top chord bracing will be included in the repair/replacement Final Design. These sign 

structures are identified as Sign Structure S1 over the eastbound and westbound lanes and 

located toward the western end of the main river span and Sign Structure S2 over the 

westbound lanes and located toward the eastern end of the main river span. 

 

XXX will develop construction documents for the demolition of the existing sign structures, sign 

structure repair/replacement, new signage design including ground mounted signage, design of 

required roadside protection, maintenance and protection of traffic during construction and 

appropriate construction staging in the form of Plans, Specifications and Cost Estimate in 

PennDOT format suitable for construction letting. XXX will review and modify the Commission’s 

specification “boiler plate” and will prepare a job specific project manual for distribution to 

prospective bidders. 

 

It is anticipated that the sign structure construction, signage improvements and roadside protection 

work will be performed in a single construction contract. XXX will also perform Post Design 

Services for the anticipated construction work. 
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Maintenance and Protection of Traffic (M&PT) during Final Design, including surveying and 

geotechnical investigation operations will be provided by a subcontractor and will be in accordance 

with PennDOT and NJDOT work zone traffic control for short term operations. Lane closures will 

be required to facilitate the surveying and soil boring work. A crash truck with a driver along with 

all cones and required traffic control devices and the labor to set-up and take down the lane closures 

will be provided by a subcontractor. 

 

It is anticipated that the lane closures will occur between 9:00 am and 3:00 pm on weekdays. The 

field work may need to be rescheduled due to inclement weather. Each lane closure set-up would 

last the full six (6) hours and the field operations would move from sign to sign in the closed lanes. 

The sign structures are all within approximately 1/4 mile on each side of the bridge. Therefore 

each lane closure will be less than approximately 1/2 mile excluding tapers. If the field operations 

end early on any day, the next set-up will not be until the following day. Lane closures will be 

required for four (4) to six (6) days. Lane closures will be discontinued at the toll plaza.  

 

It is anticipated that no toll passes will be issued.  

 

Our subconsultant XXXXXXXX XXXXXXXXXX XXXXXXXXX, XX (DBE/IBE) will be 

responsible for design of sign lighting and our subconsultant XXXXXXX, XXXX (DBE/IBE) will 

be responsible for the Geotechnical Investigation including the soil boring program and sign 

structure foundation recommendations. 

 

A. Task 1 – Project Coordination  

• This task will consist of overall project management including meetings and coordination 

with the Commission’s Chief Engineer, the Commission’s Engineering Department, 

subconsultants, subcontractors and preparation of progress reports. 

• An initial kick-off meeting will be held prior to the commencement of work.  A total of 

three (3) additional Final Design meetings with the Commission are anticipated.  

Coordination and support will be maintained with all technical disciplines throughout the 

project. 

• The design schedule included with this proposal will be refined and updated. 

• Technical reviews of other disciplines work will be performed as required. 

• QA/QC reviews will be performed for all submissions. 

• Memorandums will be prepared for distribution. 

• Prepare and solicit M&PT subcontract for traffic control during surveying and geotechnical 

investigation. 

 

A. Task 2 – Review of Existing Information 

• In preparation for the previous inspection task, XXX has searched the Commission’s 

Morrisville drawing files and existing documentation and reproduced the obtainable 

original plans. However, we will revisit the Commission’s achieves as a check to ensure 

we have all the available existing information. 

• Perform a site visit to refine concepts for new sign placements, M&PT, surveying and soil 

boring operations. 
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• XXX will contact utility companies, identify utilities in the vicinity of each proposed sign 

foundation, indicate these utilities on the plans, submit verification plans to the utility 

companies and indicate on the plans any utility designed relocations. Utility relocations 

(performed by the utility company) will be coordinated with the project. 

 

A. Task 3 – Plans, Specifications and Estimate 

• XXX will field verify the proposed signage improvements prior to completion of final 

design.  A total of three (3) site visits are anticipated. 

• New roadway signs will be designed based on the recommended strategy and standards 

established by the M.U.T.C.D., PennDOT and the Commission.  All roadway signing will 

be shown on the final design drawings.  New signs will be designed using “GuidSign” 

software. 

• Roadside safety devices will be designed for the protection of sign structures and shown 

on the final drawings. 

• Perform detailed survey in vicinity of new sign structure foundations. 

• Perform required subsurface exploration including soil borings and foundation 

recommendations. 

• Perform sign structure and support designs in accordance with PennDOT standards. 

• Plans and details will be prepared for M&PT, including detours as required for the 

construction of the new signs and structures.  As many as six (6) detours may be required. 

Final M&PT design drawings will be prepared to scale, and will show the work zones, lane 

widths, temporary signing, striping, temporary traffic control devices, and details.  XXX 

will also develop the construction staging of the improvements. M&PT plans will be 

prepared for review and comment at the 60% and Pre-Final stages, prior to final submission 

to the Commission. 

• Construction details for traffic roadway signing and supports, roadside safety devices, 

temporary M&PT devices and temporary signing will be prepared.  PennDOT or NJDOT 

details will be utilized where appropriate. 

• XXX will prepare quantity calculations for all proposed items of work. Based on the 

quantity estimate we will prepare a cost estimate for the fabrication and erection of the 

proposed and temporary items. 

• Prepare specifications for the construction contract based on PennDOT standard 

specifications. 

• Prepare Plans, Specifications and Estimate Submission for Sign Structures D, Y, A, E, G, 

S1 and S2. Submissions will include 60%, Pre-Final and Final PS&E. The anticipated plan 

sheets for the sign structures and signage include: 

 

• Key Plan – 1 sheet. 

• General Notes and Quantities – 1 sheet. 

• General Plan and Elevation for each Sign Structure – 6 sheets. 

• Sign Structure Details – 10 sheets. 

• Sign Lighting Plans – 14 sheets. 

• Signing Plans – 10 sheets. 

• Signing Text Details – 5 sheets. 

• Roadside Protection – 4 sheets.  

• M&PT and Staging – 18 sheets. 
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• M&PT Details – 5 sheets. 

Total number of sheets = 74 

 

• Deliverables –  

• 60% Submission - Twelve (12) half-size sets of Plans, Preliminary Cost Estimate, outline 

of Specifications and Quality Assurance Certificate. 

• Pre-Final Submission - Twelve (12) copies of Plans( six (6) full-size sets and six (6) half-

size sets) with quantities, Construction Cost Estimate, complete Specifications, 

Construction schedule and Quality Assurance Certificate. 

• Final Plans, Specifications and Estimate Submission - one (1) “sealed” full-size mylar set 

of Plans, Thirty (30) full-size sets, Fifteen (15) half-size sets, Forty-five (45) bound copies 

of specifications book, copy of the Construction Cost Estimate and Two (2) electronic CD 

ROM versions of the Plans in MicroStation SE and the Specifications, Construction Cost 

Estimate and Construction Schedule in MSWord, Excel, and MSProject formats as 

appropriate. All documents will also be delivered on CD ROM in PDF format. 

 

A. Task 4 – Post Design Services 

• Perform Post Design Services in accordance with the Commission’s problem statement. 

• Attend the pre-bid meeting and prepare minutes of meeting. 

• Respond to contractor questions. 

• Prepare addendums. 

• Review and analysis of bids and recommendation for award of contract. 

• Prepare the “Conformed Set” of documents. 

• Review of shop drawings. 

• Attend the pre-construction meeting and prepare minutes of meeting. 

• Field visits, responses to design related questions and providing plan changes as required. 

• Prepare change order related revisions. 

 

• Deliverables –  

• Conformed Set of Contract Documents  - one (1) “sealed” full-size mylar set of Plans, 

Ten (10) bound full-size sets, Ten (10) bound half-size sets, Ten (10) bound copies of 

the specifications book, Two (2) electronic CD ROM versions of the Plans in 

MicroStation SE and the Specifications, Construction Cost Estimate and Construction 

Schedule in MSWord, Excel, and MSProject formats as appropriate. All documents will 

also be delivered on CD ROM in PDF format. 
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