

DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION
ADMINISTRATION BUILDING
YARDLEY, PA 19067

ADDENDUM NO. 1

This **Addendum No. 1** gives additional information in connection with RFP **Contract No. CM-754A** and is hereby made a part of the RFP. This Addendum is to be signed by the Consultant and this **Page AD1-1** is to be attached to the Proposal.

This Addendum including pages **AD1-1** through **AD1-2** is hereby accepted and agreed that it shall become part of the **RFP, Contract No. CM-754A**.

DATE: _____

(CONSULTANT'S NAME)

(SIGNATURE)

ADDENDUM NO. 1

The Commission has elected to include additional scope for the Construction Contract T-754A, which will include reconstructing the backwall of the New Hope – Lambertville Toll Bridge, Pennsylvania bridge abutment. As a result, there is a need to change the Request for Proposal Schedule as noted below. A future Addendum will be issued that will update the RFP’s General Project Overview as presently detailed on Page 4 of the RFP; the Anticipated Construction Schedule Milestones as presently listed on Page 15 of the RFP; and the Project Staffing Requirements presently detailed on Pages 15-19 of the RFP.

RFP Modification:

1. On RFP Page 22: Replace the existing **REQUEST FOR PROPOSAL SCHEDULE** with the following **REQUEST FOR PROPOSAL SCHEDULE**:

REQUEST FOR PROPOSAL SCHEDULE

The Commission’s anticipated Request for Proposal Schedule is as follows:

| <u>Proposal Schedule</u> | <u>Date</u> |
|---|-----------------------------------|
| Issue/Post RFP | Thursday, December 19, 2024 |
| Pre-Proposal Submission Conference | Tuesday, February 4, 2025 |
| Closing Date for Submittal of Inquiries | Monday, February 10, 2025 |
| Responses to Inquiries | Thursday, February 13, 2025 |
| Closing Date for Submittal of both Technical and Fee Proposals | Thursday February 20, 2025 |
| Presentations/Interviews (If required) | Thursday, March 13, 2025 |
| Anticipated Award/ Limited Notice to Proceed | Tuesday, April 29, 2025 |

END OF ADDENDUM NO. 1