
DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION
ADMINISTRATION BUILDING
110 WOOD & GROVE STREETS
MORRISVILLE, PA19067

ADDENDUM NO. 6

This **Addendum No. 6**, dated March 6, 2018, gives additional information in connection with **Contract No. T-707A, Capital Project 1644A, Commission Administration Building at Scudder Falls and Adaptive Reuse of the 1799 Building**, and is hereby made a part of the Contract. This Addendum is to be signed by the Contractor below and this **Page AD6-1** is to be attached to the bid proposal.

This Addendum including pages **AD6-1** through **AD6-2** is hereby accepted and agreed that it shall become part of **Contract No. T-707A, Capital Project 1644A** Documents.

(DATE)

(CONTRACTOR'S NAME)

(SEAL)

BY: _____

ATTEST: _____

A. CONTRACTOR QUESTIONS AND RESPONSES:

NONE

B. NOTICE TO CONTRACTORS:

Item 01: Notice is hereby given that the date for receipt of Bids has been **EXTENDED** to Tuesday, March 13, 2018, 2:00 p.m. (Local Time), at which time all bids will be publicly opened and read.

C. CHANGES TO PROCUREMENT AND CONTRACTING REQUIREMENTS (DIVISION 00):

Item 02: In Section 00 10 00 Instruction to Bidders, Paragraph 4.1, **CHANGE** the date that bids will be received from Thursday, March 8, 2018 to "**Tuesday, March 13, 2018, 2:00 p.m. (Local Time), at which time all bids will be publicly opened and read.**"

D. CHANGES TO CONDITIONS OF THE CONTRACT:

NONE

E. CHANGES TO GENERAL REQUIREMENTS (DIVISION 01):

NONE

E. CHANGES TO SPECIFICATIONS:

NONE

G. ATTACHMENTS:

NONE

END OF ADDENDUM NO. 6