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DELAWARE RIVER JOINT TOLL BRIDGE COMMISSION 

ADMINISTRATION BUILDING 

1199 WOODSIDE ROAD 

YARDLEY, PA 19067 

 

_________________________________________________________________ 

 

ADDENDUM NO. 1 

 

This Addendum No. 1 gives additional information in connection with the Request for Proposal 

(RFP) for Contract No. C-794A and is hereby made a part of the RFP.  This Addendum is to be 

signed by the Consultant and this Page AD1-1 is to be attached to the Proposal. 

 

This Addendum including pages AD1-1 through AD1-3 is hereby accepted and agreed that it shall 

become part of the RFP, Contract No. C-794A. 

 

 

DATE: __________________ _________________________________________ 

 (CONSULTANT’S NAME) 

 

 _________________________________________ 

 (SIGNATURE) 
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ADDENDUM NO. 1 

Response to Inquiries: 

 

1. Inquiry: Proposal Submission Requirements; Paragraph 2; e) on page 27 states “The Project 

Manager must be a Registered Architect to practice in the Commonwealth of 

Pennsylvania and must be an employee of the Prime Consultant.”  Will the Commission 

accept a Licensed Professional Engineer employed by the Prime Consultant as the Project 

Manager, if a Registered Architect is on the team, but employed by a subconsultant? 

  

                        Response:  Yes, the Commission will accept Prime Consultant’s proposed Project Manager 

for this Contract to be a Licensed Professional Engineer who is licensed in the 

Commonwealth of Pennsylvania and employed by the Prime Consultant as long as a 

Registered Architect licensed in the Commonwealth of Pennsylvania is employed by a 

subconsultant.  The sentence on page 27 being referred to in this inquiry will be changed as 

part of this Addendum to come in line with the last sentence of the first paragraph on Page 2 

of the RFP. 

 

2. Inquiry:  Page 2 of the RFP states that the proposed Project Manager must be assigned to the 

same office and must be either a licensed Professional Engineer (PE) or Registered Architect 

(RA) in the Commonwealth of Pennsylvania. However, Section e) Experience and Credentials 

of the Project Team on page 27 appears to restrict this qualification exclusively to a 

Registered Architect licensed to practice in the Commonwealth of Pennsylvania. These two 

provisions appear to be in conflict. Please confirm which requirement governs, and 

specifically whether a licensed Professional Engineer (PE) in the Commonwealth of 

Pennsylvania — without RA licensure — satisfies the Project Manager qualification 

requirement. 

Response:  Please refer to the response to Inquiry 1 and Item 4 in the below RFP Modification 

section.  

3. Inquiry: The RFP contains conflicting guidance regarding the maximum length of the Letter 

of Transmittal. The introductory bracket notation states the Letter of Transmittal is "not to 

exceed one (1) single-sided, letter-sized (8½" x 11") page," while the closing paragraph of the 

same section states "The Letter of Transmittal shall be a maximum of two (2) pages in 

length." Please confirm the maximum allowable page length for the Letter of Transmittal — 

is it one (1) single-sided page or two (2) pages? 

Response:  The Letter of Transmittal for the Technical Proposal shall be a maximum of one 

(1) page in length. RFP Page 26 is being changed to reflect this change.  
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RFP Modification:  

 

1. On RFP Page 10:  In the first sentence of the paragraph beginning with “The Concept Study 

Report, Final Revised…” change the February 13, 2026 date to February 26, 2026. 

 

2. On RFP Page 17: In the third sentence of the second paragraph under “Part II – Preliminary 

and Final Design Services” change “Contract C-794A’s Notice to Proceed (NTP)” to 

“Contract No. C-794A’s Notice of Award and Limited Notice to Proceed”.   

 

3.       On RFP Page 18: In the next to the last sentence of the third paragraph under “Part II - 

            Preliminary and Final Design Services” change “to be completed within twelve (12)    

            months of the issuance of the Contract No. C-794A’s NTP” to “to be completed within twelve  

            (12) months of the issuance of the Contract No. C-794A’s Notice of Award and Limited    

            Notice to Proceed”. 

 

4.       On RFP Page 27:  Change the last sentence in the first paragraph in “e)” to read as: “The    

      Project Manager must be a licensed Professional Engineer or Register Architect to practice in 

      the Commonwealth of Pennsylvania and must be an employee of the Prime Consultant.”. 

 

5. On RFP Page 26: Under the Technical Proposal submission requirements and in the last 

paragraph of Item 1 under “Components of the Proposal shall consist of the Following:” 

replace “maximum of two (2) pages” with “maximum of one (1) single sided page”  

      

 

END OF ADDENDUM NO. 1 


